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 INFORMATIONAL PROPOSAL  (For information only, not to be used for bidding) 
 

                                NEBRASKA DEPARTMENT OF ROADS 
                                LETTING DATE: August 15, 2013 
 
 
 
 
           CALL ORDER: 100       CONTRACT ID: M1015 
 
           STATE MAINTENANCE NO.: M1015 
 
              TENTATIVE START DATE: 09/23/13     CONTRACT TIME:   25 WORKING DAYS 
 
           LOCATION: N-15, PLATTE RIVER BRIDGE 
           IN  COUNTY: COLFAX       BUTLER 
                                                                         BIDDER 
 
              GROUP 6 BRIDGE AT STA. 693+05 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
                                     NOTES 
      ___________________________________________________________________ 
     |                                                                   | 
     |       THE TOTAL AMOUNT OF WORK WHICH WILL BE ACCEPTED IN          | 
     |       THIS LETTING IS LIMITED TO $__________________________.     | 
     |___________________________________________________________________| 
      ___________________________________________________________________ 
     |                                                                   | 
     |       THE NUMBER OF _______________ CONTRACTS WHICH WILL BE       | 
     |       ACCEPTED IN THIS LETTING IS LIMITED TO _______________.     | 
     |___________________________________________________________________| 
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NOTICE TO ALL BIDDERS 
 
To report bid rigging activities, call:  1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 
The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 
 

LETTING QUESTIONS 
 

Prior to the letting, any questions pertaining to the Special Provisions or the Plans for this 
project should be submitted to NDOR in a written format through the Bid Express (BidX) website 
at https://www.bidx.com/ne/lettings.  Likewise, NDOR will post answers exclusively to the BidX 
website.  All official answers will be identified as “Authorized by NDOR.”  Questions will not be 
answered verbally. 
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STATE OF NEBRASKA 
DEPARTMENT OF ROADS 

 
Required Provisions Supplemental to the 

 
Standard Specifications for Highway Construction 

 
I. Application  
 

These contract provisions shall apply to all work performed on the contract by the 
contractor with his own organization and with the assistance of workmen under his 
immediate superintendence and to all work performed on the contract by piecework, 
station work, or by subcontract. 
 
The contractor shall insert in each of his subcontracts all of the stipulations contained in 
the Special Provisions and these Required Provisions.  
 
A breach of any of the stipulations contained in these Required Provisions may be 
grounds for termination of the contract.  

 
II. Equal Opportunity  
 

1. Selection of Labor 
 

During the performance of this contract, the contractor shall not discriminate against 
labor from any other state.  

 
2. Nebraska Fair Employment Practices Act  
 

The contractor shall not discriminate against any employee or applicant for 
employment, to be employed in the performance of this contract with respect to his 
hire, tenure, terms, conditions, or privileges of employment, because of his race, 
color, religion, sex or national origin.  The contractor agrees to post in a conspicuous 
place or places a notice to be provided by the State Highway Department which sets 
forth excerpts of the Act.  
 

3. Nebraska Equal Pay Act  
 

The contractor shall not discriminate on the basis of sex by paying wages to 
employees of one sex at a lesser rate than the rate paid to employees of the 
opposite sex for comparable work on jobs which have comparable requirements.  
An abstract of the Act is included on the notice which is provided by the 
State Highway Department.  
 
 
 

April 4, 1995 
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Ill. Employment of Labor  
 

1. General  
 

No person under the age of sixteen (16) years, and no one whose age or physical 
condition is such as to make his employment dangerous to his health or safety, or to 
the health and safety of others shall be employed on any project.  This paragraph 
shall not be construed to deny the employment of older people or physically 
handicapped persons, otherwise employable, where such persons may be safely 
assigned to work which they can ably perform.  
 
No person currently serving sentence to a penal or correction institution shall be 
employed on any project. 

 
Except as specifically provided under this section, workers who are qualified by 
training or experience to be assigned to projects of this character shall not be 
discriminated against on any grounds whatsoever.  

 
2. Payrolls  

 
Payrolls and basic records relating thereto will be maintained during the course of 
the work and preserved for a period of three years thereafter for all laborers and 
mechanics working on the site of the work.  
 
The contractor's and subcontractor's payroll records shall be available for inspection 
by authorized representatives of the State Highway Department and authorized 
representatives of Federal Agencies.  
 
The wages of labor shall be paid in legal tender of the United States, except that this 
condition will be considered satisfied if payment is made by a negotiable check, on a 
solvent bank, which may be cashed readily by the employee in the local community 
for the full amount, without discount or collection charges of any kind.  Where checks 
are used for payment the contractor shall make all necessary arrangements for them 
to be cashed and shall give information regarding such arrangements.  

 
No fee of any kind shall be asked or accepted by the contractor or any of his agents 
from any person as a condition of employment on the project.  
 
No laborers shall be charged for any tools used in performing their respective duties 
except for reasonably avoidable loss or damage thereto.  
 
Every employee on the work covered by this contract shall be permitted to lodge, 
board and trade where and with whom he elects and neither the contractor nor his 
agents, nor his employees shall directly or indirectly require as a condition of 
employment that an employee shall lodge, board or trade at a particular place or with 
a particular person.  
 
No charge shall be made for any transportation furnished by the contractor or his 
agents to any person employed on the work.  
 

April 4, 1995 
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No individual shall be employed as a laborer on this contract except on a wage 
basis, but this shall not be construed to prohibit the rental of teams, trucks or other 
equipment from individuals.  No such rental agreement, or any charges for feed, 
gasoline, supplies, or repairs on account of such agreement, shall cause any 
deduction from the wages accruing to any employee except as authorized by the 
regulations hereinbefore cited.  

 
IV. Safety and Accident Prevention  
 

In the performance of this contract, the contractor shall comply with all applicable Federal, 
State and local laws governing safety, health and sanitation.  The contractor shall provide 
all safeguards, safety devices and protective equipment and take any other needed 
actions, on his own responsibility or as the contracting officer may determine, reasonably 
necessary to protect the life and health of employees on the job and the safety of the 
public and to protect property in connection with the performance of the work covered by 
the contract.  
 

V. Subletting or Assigning the Contract  
 

The contractor shall perform with his own organization contract work amounting to not less 
than 30 percent of the total contract amount except that any items designated in the 
contract as "Specialty Items" may be performed by subcontract and the amount of any 
such "Specialty Items" so performed may be deducted from the total contract amount 
before computing the amount of work required to be performed by the contractor with his 
own organization.  
 
Any items that have been selected as "Specialty Items" for the contract are listed as such 
in the Special Provisions found elsewhere in the contract.  

 
No portion of the contract shall be sublet, assigned, or otherwise disposed of except with 
the written consent of the contracting officer or his authorized representative.  Requests 
for permission to sublet assign or otherwise dispose of any portion of the contract shall be 
in writing and accompanied by a showing that the organization which will perform the work 
is particularly experienced and equipped for such work.  The contractor shall give 
assurance that the minimum wage for labor as stated in his proposal shall apply to labor 
performed on all work sublet, assigned or otherwise disposed of in any way.  Consent to 
sublet, assign or otherwise dispose of any portion of the contract shall not be construed to 
relieve the contractor of any responsibility for the fulfillment of the contract.  

 
 
 
 
 
 
 
 
 
 
April 4, 1995 



Maintenance No. M1015 

- 6 - 

SPECIAL PROVISIONS 
FOR 

STATE 
MAINTENANCE NO. M1015 

 
GENERAL CONDITIONS 

 
 Bids for the work contemplated in this proposal form will be received at the office of the 
Nebraska Department of Roads in Room 104 of the Central Office Building at 1500 Highway 2 
at Lincoln, Nebraska, on August 15, 2013, until 1:30 P.M.   
 

a. Bids submitted by mail should be addressed to the Nebraska Department of Roads, 
c/o Contract Lettings Section, P.O. Box 94759, Lincoln, NE 68509-4759. 

 

b. Bids submitted electronically over the internet, shall be submitted using www.bidx.com. 
 

 The 2007 Edition of the Standard Specifications for Highway Construction, including all 
amendments and additions thereto effective at the date of the contract, are made a part of these 
Special Provisions, through reference. 
 

 The Required Provisions dated April 4, 1995, are attached to and are a part of this 
proposal form.   
 

 The attention of bidders is directed to the Required Provisions covering subletting or 
assigning the contract.   
 

 The proposal contains a statement that the contractor is complying with, and will 
continue to comply with, fair labor standards in the pursuit of his business and in the execution 
of the work contemplated in this proposal.   
 

 Fair labor standards shall be construed to mean such a scale of wages and conditions of 
employment as are paid and maintained by at least fifty per cent of the contractors in the same 
business or field of endeavor as the contractor filing this proposal.   
 
 
 

STATUS OF UTILITIES 
 
No utilities have been or will be required to relocate within the limits of this project. 
 
Aerial and/or underground utilities may exist within the limits of this project.  The Contractor 
shall determine to his satisfaction the extent of occupancy of any underground utilities located 
within the respective construction areas and the extent of conflict with the proposed work under 
this contract. 
 
Any utility adjustments or interruption of service for the convenience of the Contractor shall be 
the sole responsibility of the Contractor. 
 
To arrange for utilities to locate and flag their underground facilities, contact The Diggers Hotline 
of Nebraska at 1-800-331-5666 or dial 811. 
 
 



Maintenance No. M1015 

- 7 - 

ENVIRONMENTAL COMMITMENT 
 

Below are the Conservation Conditions that will be required for this project.  All 
conditions and regulations of any permit obtained for this project will be followed by the 
Contractor. 
 
To avoid unanticipated impacts: 
 

 The Contractor shall not stage, store waste or stockpile materials and equipment in 
undisturbed locations, or in known/potential wetlands and/or known/potential streams 
that exhibit a clear "bed and bank" channel.  Potential wetland areas consist of any area 
that is known to pond water, swampy areas or areas supporting known wetland 
vegetation (e.g., Cattails, bulrush, Canary reed grass, smartweed, or areas where there 
is a distinct difference in vegetation (at lower elevations) from the surrounding upland 
areas.) 

 
To avoid impacts to the community: 
 

 Emergency services shall be given adequate notice of any closures. 
 
To avoid Hazardous Material concerns: 
 

 Any items that may contain hazardous materials must be properly handled and disposed 
of as outlined in the Standard Specifications. 

 
 

SPECIAL PROSECUTION AND PROGRESS  
(Migratory Birds) 

(A-42-1112) 
 
 The Department of Roads will, to the extent practicable, schedule the letting of projects 
such that clearing and grubbing can occur outside of the primary nesting season in Nebraska 
which has been determined to generally occur between April 1 and September 1.  Work on 
structures, such as but not limited to bridges and culverts, should occur outside the primary 
swallow nesting season, April 15 to September 30, unless approved methods of avoiding 
nesting have been taken on the bridge and/or culvert structures.  The nesting dates above are a 
guide only, nesting can occur outside of those dates.  Work outside of those dates is not exempt 
from compliance with the Migratory Bird Treaty Act. 
 
 The Contractor shall, to the extent possible, schedule work on structures, such as but 
not limited to bridges and culverts, and clearing and grubbing activities to occur outside the 
primary nesting season in Nebraska.  However, if circumstances dictate that project 
construction or demolition must be done when nesting migratory birds may be present, a survey 
of the number of active nests and species of birds shall be conducted by qualified personnel 
representing the Contractor, and assisted by the Project Manager (PM), NDOR Environmental 
Section staff, or the United States Department of Agriculture (USDA) Animal and Plant Health 
Inspection Service (APHIS) - Wildlife Services Office.  If the survey finds that nests will be 
impacted by the proposed construction, the Contractor may be responsible for delays. 
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 The following guidance is provided for compliance with the Migratory Bird Treaty Act for 
construction of NDOR projects:  

 
1. The Contractor shall submit a plan to the NDOR regarding how he intends to 

accomplish bridge demolition or clearing and grubbing of the project to avoid 
conflict with nesting migratory birds. 

 
2. The Contractor must submit a temporary erosion control plan tailored to fit the 

plan for clearing and grubbing. 
 
3. If construction operations result in unavoidable conflict with nesting migratory 

bird's eggs or young, which will result in "taking" nests and their contents, the 
Contractor should notify the NDOR Project Manager (PM).  The PM shall notify 
the Environmental Section of Planning and Project Development by telephone at 
402-479-4766. 

 
4. The NDOR Environmental Section will then determine if assistance in conducting 

the survey will be provided by the NDOR Environmental Section (if available) or 
from the USDA APHIS - Wildlife Services Office and arrange for assistance with 
the survey of nest numbers, bird species, etc.  Results of the survey shall be 
maintained by the NDOR until project completion. 

 
5. If the nesting survey is required, and the project was awarded prior to the nesting 

season, and the Contractor did not accomplish clearing/grubbing and/or work on 
bridge/culvert structures outside the nesting season, the Contractor will 
reimburse the Department of Roads for each survey required at $1,000 per 
survey.  If the project was awarded during the nesting season, and construction 
activities are such that clearing/grubbing and/or work on bridge/culvert structures 
must be accomplished prior to any other activity on the project, then there will be 
no charge assessed for the initial survey.  The Contractor is responsible for 
removing all trees surveyed, that do not contain active nests, and for taking 
appropriate measures on bridge/culvert structures, within 3 days of the survey.  
Reimbursement for additional surveys may be charged if the Contractor fails to 
remove the trees within 3 days of the survey, and requires an additional survey.  
Survey reimbursement will be determined on a project specific basis, considering 
the project timeline and associated activities. 

 
6. If an active nest is found during the survey, the Contractor should do everything 

possible to restructure his activities and leave the nest undisturbed until the 
young fledge.  Fledging could occur within a week, or up to a month, after the 
survey depending on the species of bird and whether the nest contained eggs or 
young.  Also depending on the species of bird and their sensitivity to disturbance, 
a buffer of up to 30 feet surrounding the tree with the active nest could be 
required. 

 
7. If construction cannot be rescheduled to allow the birds to fledge, and it is 

determined as an unavoidable "take" circumstance, the Contractor shall stop all 
work within 30 feet of the active nest and coordinate with the Construction 
Project Manager to determine how to proceed.  The Construction Project 
Manager will then coordinate with the NDOR Environmental Section and they will 
facilitate coordination with the US Fish and Wildlife Service and the Federal 
Highway Administration (for projects using Federal-aid) to determine the 
appropriate way to address the active nest.  No work shall occur within 30 feet of 
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the active nest until US Fish and Wildlife Service coordination is complete and 
the requirements of the Migratory Bird Treaty Act are satisfied. 

 
8. It is the Contractor’s responsibility to schedule his work to accommodate the 

process of conducting a survey(s) and submitting the necessary documentation if 
avoidance is not practicable.  The Contractor shall be responsible for using any 
legal and practical method to prevent the nesting of birds in order to prevent the 
need for any survey and prevent the need for additional surveys.  It is understood 
and agreed that the Contractor has considered in the bid all of the pertinent 
requirements concerning migratory birds (including endangered species) and that 
no additional compensation, other than time extensions if warranted, will be 
allowed for any delays or inconvenience resulting in these requirements. 

 
 

STORM WATER DISCHARGES 
(A-43-0408) 

 
In compliance with the Federal Water Pollution Control Act, authorization to discharge storm 
water on this project has been granted under National Pollutant Discharge Elimination System 
(NPDES) General NPDES Permit Number NER110000 for Storm Water Discharges from 
Construction Sites to Waters of the State of Nebraska.  This permit became effective on 
January 1, 2008. 
 
Contractors are advised that, under the Construction Storm Water General Permit, plant sites, 
camp sites, storage sites, and borrow or waste sites not shown on the plans may be 
subject to separate NPDES permit authorization requirements for stormwater discharges 
from those locations.  Contractors shall be responsible for verifying the need for NPDES 
permit coverage with the Nebraska Department of Environmental Quality (NDEQ).  When 
required for these locations, the filing of a "Notice of lntent" shall be made by the Contractor 
directly to the NDEQ. 
 
Additionally, asphalt (SIC Code 2951) or concrete (SIC Code 3273) batch plants that are owned 
by a private contractor and are operated on a contract-for-service basis to perform work for the 
Contractor completing the project may be subject to NPDES General Permit Number 
NER000000 for Industrial Storm Water Discharges.  While the plant may be required for 
completion of the project, it is not under the control of the Department (or other project owner); 
and the filing of a "Notice of Intent" shall be made by the Contractor directly to the NDEQ. 
 
The NDEQ may be contacted at 402-471-4220 for additional information. 
 
 

REQUIRED SUBCONTRACTOR/SUPPLIER QUOTATIONS LIST 
(A-43-0307) 

 
All bidders must provide to the NDOR the identity of all firms who provided quotations on all 
projects, including both DBEs and non-DBEs.  This information must be on a form provided by 
the NDOR Contracts Office. 
 
If no quotations were received, the bidder must indicate this in the space provided. 
 
Each bidder will be required to submit one list per letting to cover all projects bid. 
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PROPOSAL GUARANTY BID BOND 
(A-43-0307) 

 
Paragraphs 1.a. and 1.b. of Subsection 102.15 in the Standard Specifications are void and 
superseded by the following: 
 
 a. OPTION 1 - (Project Specific Paper Bid Bond).  The Bid Bond shall be executed 

on an original Department Bid Bond Form, which may be obtained from the 
Department.  The original Bid Bond shall be delivered to the Department with the 
bid.  A reproduction or a copy of the original form will not be accepted and will 
cause the bid not to be opened and read. 

 
 b. OPTION 2 - (Annual Bid Bond).  The Department at its discretion may allow a 

bidder to place an "Annual Bid Bond" on file with the Department.  This bond 
would cover all projects the bidder bids for a 12-month period shown in the bond.  
The bidder must indicate in the bid submittal to the Department that their "Annual 
Bid Bond" applies to the submitted bid.  The original Annual Bid Bond shall be 
executed on the Department of Roads Bid Bond Form, which may be obtained 
from the Department.  A reproduction or a copy of the original form will not be 
accepted. 

 
 

WORKER VISIBILITY  
(A-43-0507) 

 
Pursuant to Part 634, Title 23, Code of Federal Regulations, the following modified rule is being 
implemented: 
 
 Effective on January 1, 2008, all workers within the right-of-way who are exposed either 

to traffic (vehicles using the highway for purposes of travel) or to construction equipment 
within the work area shall wear high-visibility safety apparel. 

 
 High-visibility safety apparel is defined to mean personal protective safety clothing that: 
 
  1 - is intended to provide conspicuity during both daytime and nighttime 

usage, and  
 
  2 - meets the Performance Class 2 or Class 3 requirements of the 

ANSI/ISEA 107-2004 publication titled "American National Standards for 
High-Visibility Safety Apparel and Headwear." 

 
 

VALUE ENGINEERING PROPOSALS (VEP) 
(A-43-0807) 

 
Subsection 104.03 in the Standard Specifications is amended to include the following: 
 

14. A VEP will not be accepted if the proposal is prepared by an Engineer or the 
Engineering Firm who designed the contract plans. 
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SHOP PLANS 
(A-43-1108) 

 
Paragraph 5. of Subsection 105.02 in the Standard Specifications is amended to provide that 
the Contractor may furnish shop plans on half-size plan sheets [11x17 inches (297x420 mm)], 
provided all information is legible. 
 
 

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
(A-43-0210) 

 
Paragraph 4.a. of Subsection 107.01 in the Standard Specifications is void and superseded by 
the following: 
 

4. a. Whenever the Contractor violates any governing Federal, State or local 
environmental quality regulation and/or is in noncompliance with any 
environmental commitment, the violating activity must cease immediately until 
the appropriate remedy can be determined by: the Engineer, the NDOR 
Environmental Section, the Federal Highway Administration (for projects utilizing 
Federal-aid) and other agencies, as deemed appropriate.  The Engineer, with 
assistance from the NDOR Environmental Section and the FHWA, will provide a 
written order confirming the appropriate corrective action to the Contractor.  Work 
can resume to normal conditions once the Engineer determines that the violation 
or non-compliance has been addressed in accordance with the order for 
corrective action. 

 
Subsection 107.01 in the Standard Specifications is amended to include the following 
two paragraphs: 
 

5. Should the Contractor encounter any previously unidentified hazardous 
materials, the Engineer shall be promptly notified.  The Contractor shall suspend 
operations in the area involved until such time that arrangements are made for 
their proper treatment or removal. 

 
6. The Contractor shall prevent the transfer of invasive plant and animal species.  

The Contractor shall wash equipment at the Contractor's storage facility prior to 
entering the construction site.  The Contractor shall inspect all construction 
equipment and remove all attached vegetation and animals prior to leaving the 
construction site. 

 
 

SPECIAL PROSECUTION AND PROGRESS  
(Federal Immigration Verification System) 

(A-43-1209) 
 
The Contractor shall register with and use a Federal Immigration Verification System to 
determine the work eligibility status of newly hired employees physically performing services 
within the State of Nebraska.  The Prime Contractor shall contractually require every 
subcontractor to register with and use a Federal Immigration Verification System to determine 
the work eligibility status of newly hired employees physically performing services within the 
State of Nebraska. 
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The Federal Immigration Verification System shall be an electronic verification of the work 
authorization program of the Illegal Immigration Reform and Immigration Responsibility Act of 
1996, 8 U.S.C. 1324a, known as the E-Verify Program.  The Contractor may use an equivalent 
Federal program designated by the United States Department of Homeland Security or other 
Federal agency authorized to verify the work eligibility status of a newly hired employee.  The 
equivalent program shall comply with the Immigration Reform and Control Act of 1986. 
 
The Prime Contractor shall furnish a letter to the NDOR Construction Division in Lincoln on 
company letterhead and signed by an officer of the company stating that documentation is on 
file certifying that the Contractor and all subcontractors have registered with and used a Federal 
Immigration Verification System.  The Contractor shall maintain all records of registration and 
use for a period of three years and make records available upon request.  The Contractor shall 
contractually require subcontractors to maintain all records for a period of three years and make 
records available upon request. 
 
Payment will not be made to the Contractor for using the Federal Immigration Verification 
System or the maintenance of the records.  This work shall be subsidiary to the work being 
performed. 
 
The Contractor’s Certification shall become part of the final records of the Contract.  The 
Department considers this document to have direct bearing to the beginning interest date and 
may affect the amount of interest earned. 
 
 

CONTRACT TIME ALLOWANCE 
(A-43-0911) 

 
Paragraph 5. of Subsection 108.02 of the Standard Specifications is void and superseded by 
the following: 
 
 5. Each week, the Engineer shall post on the Department’s website a report of 

working days or calendar days charged.  The Contractor then has 14 days from 
the day the Engineer’s report is posted to provide a written explanation of why 
he/she does not concur with the working days or calendar days as assessed. 

 
Paragraph 6.b. of Subsection 108.02 of the Standard Specifications is amended to include the 
following: 
 
 (4) If the time allowance for the contract has been established on a calendar day 

basis, the Contractor is expected to schedule the work and assign whatever 
resources are necessary to complete the work in the time allowance provided 
regardless of the weather.  Accordingly, regardless of anything to the contrary 
contained in these Specifications, the Department will not consider delays 
caused by inclement or unseasonable weather as justification for an extension of 
the contract time allowance unless: 

 
   i. the weather phenomena alleged to have contributed to or caused 

the delay is of such magnitude that it results in the Governor 
issuing a Disaster Declaration, and 

   ii. the weather phenomena alleged to have contributed to or caused 
the delay can clearly be shown to have directly impacted the work 
on the critical path identified on the Contractor’s schedule. 

 



Maintenance No. M1015 

- 13 - 

Paragraphs 10.b. and 10.c. of Subsection 108.02 of the Standard Specifications are void and 
superseded by the following: 
 
 b. (1) If the extra work is not in the original contract, time extensions will be granted by 

determining the actual time necessary to accomplish the extra work. 
 
     (2) If the extra work is the result of the addition of additional quantities of existing 

contract items, time extensions will be granted by either: 
 
   (i) determining the actual time necessary to accomplish the extra 

work; or 
   (ii) determining the additional time to be granted by comparing the 

value of the additional quantities of work to the total amount of the 
original contract when measurement of the actual additional time 
is not possible or practical. 

 
     (3) In either case, only the time necessary to perform the extra work of the additional 

quantities of existing contract items when the extra work or the additional 
quantities of existing contract items are deemed to be the current controlling 
operation will be granted as a time extension. 

 
 c. Increases in quantities of work associated with traffic control items measured by 

the day will not be considered for extending the contract time allowance.  
Overruns of traffic control items that are measured by methods other than time 
may be considered for extending the contract time allowance, but they must be 
deemed to be a controlling operation when the overrun of quantities occurs. 

 
 

PARTIAL PAYMENT 
(A-43-1110) 

 
Paragraph 2. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 2. When the value of the work completed during a semi-monthly period exceeds 

$10,000, the Contractor will receive semi-monthly progress estimates from which 
the Department shall make such retentions as may be allowed by the contract, 
provided that the nature and quality of the completed work are satisfactory and 
provided further that the progress of the work conforms to the requirements of 
Subsection 108.07. 

 
Paragraph 3.b. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 b. Under normal circumstances, the Department shall not retain any earnings on a 

progress estimate.  However, the Department reserves the right to retain such 
amounts as are necessary for material deficiencies, anticipated liquidated 
damages, unpaid borrow, and for other reasons to protect the Department’s 
interests. 
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PARTIAL PAYMENT 
(A-43-0611) 

 
Paragraph 4. of Subsection 109.07 of the Standard Specifications is void and superseded by 
the following: 
 
 4. a. (1) Upon presentation by the Contractor of receipted bills, billing invoices, or 

such other documentation sufficient to satisfy the Engineer and verify the 
Contractor’s or subcontractor’s actual costs for the materials, payments 
may also be allowed for acceptable nonperishable materials purchased 
expressly to be incorporated into the work and delivered in the vicinity of 
the project or stored in acceptable storage places within Nebraska. 

 
      (2) Materials not delivered and stored in the immediate vicinity of or on the 

actual project site must be clearly marked to identify the project on which 
they are to be used, must be segregated from similar materials at the 
storage site, and cannot be included in a supplier’s inventory of material 
available for sale for other purposes. 

 
      (3) All items eligible for partial payment as stored materials must be available 

for verification, sampling, and measurement. 
 
  b. The amount to be included in the payment will be determined by the 

Engineer, but in no case shall it exceed 100 percent of the value of the 
materials documented.  This value may not exceed the appropriate 
portion of the value of the contract item or items in which such materials 
are to be incorporated, nor shall the quantity in any case exceed the total 
estimated quantity required to complete the project. 

 
  c. Payment will not be approved when the documented value of such 

materials amounts to less than $1,000.00, when the progress of the work 
is not in accordance with the requirements set forth in Subsection 108.07, 
or when the material can reasonably be expected to be incorporated into 
the work and eligible for payment as completed work on a progress 
estimate within 15 days of being placed into storage. 

 
  d. Deductions at rates and in amounts which are equal to the payments will 

be made from estimates as the materials are incorporated into the work. 
 
  e. Payment for the materials shall not in itself constitute acceptance, and 

any materials which do not conform to the specifications shall be rejected 
in accordance with Subsection 106.05. 

 
  f. The Contractor shall be responsible for all damages and material losses 

until the material is incorporated into the work and the work is accepted. 
 
  g. Partial payment will not include payment for fuels, supplies, form lumber, 

falsework, other materials, or temporary structures of any kind which will 
not become an integral part of the finished construction. 

 
  h. No partial payments will be made on living or perishable plant materials 

until planted. 
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BUY AMERICA 

(A-43-0212) 
 

Subsection 106.07 in the Standard Specifications is void and superseded by the following: 
 
 106.07 -- Buy America 
 
 1. The Buy America rule requires that steel or iron materials be produced 

domestically, and only those products which are brought to the construction site 
and permanently incorporated into the completed project are covered.  
Construction materials, forms, etc., which remain in place at the Contractor's 
convenience, but are not required by the contract, are not covered. 

 
 2. To further define the coverage, a domestic product is a manufactured steel 

construction material that was produced in one of the 50 States, the District of 
Columbia, Puerto Rico, or in the territories and possessions of the United States. 

 
 3. All manufacturing processes to produce steel or iron materials (i.e., smelting, and 

any subsequent process which alters the steel or iron material's physical form or 
shape, or changes its chemical composition) must occur within one of the 50 
States, the District of Columbia, Puerto Rico, or in the territories and possessions 
of the United States, to be considered of domestic origin.  This includes 
processes such as casting, rolling, extruding, machining, bending, grinding, 
drilling, and coating.  Coating includes epoxy coating, galvanizing, painting, and 
any other coating that protects or enhances the value of the material.  The 
manufacturer shall include a statement on the material test report or certification 
that all material described above except the coating material is a domestic 
product. 

 
 4. Raw materials used in the steel or iron materials may be imported.  All 

manufacturing processes to produce steel or iron materials must occur 
domestically.  Raw materials are materials such as iron ore, limestone, waste 
products, etc., which are used in the manufacturing process to produce the steel 
products.  Waste products would include scrap; i.e., steel no longer useful in its 
present form from old automobiles, machinery, pipe, railroad tracks and the like.  
Also, steel trimmings from mills or product manufacturing are considered waste.  
Extracting, crushing, and handling the raw materials which is customary to 
prepare them for transporting are exempt from Buy America.  The use of pig iron 
and processed, pelletized, and reduced iron ore manufactured outside of the 
United States may be used in the domestic manufacturing process for steel 
and/or iron materials. 

 
 5. Notwithstanding this requirement, a minimum of foreign steel or iron materials will 

be permitted if its value is less than one-tenth of one percent of the total contract 
cost or $2,500, whichever is greater. 

 
 6. Upon completion of all work utilizing steel or iron products, the Prime Contractor 

shall furnish a letter to the State on company letterhead and signed by an officer 
of the company stating that documentation is on file certifying that all steel or iron 
materials brought to the construction site and permanently incorporated into the 
work complied in all respects with the Buy America requirements. 
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BORROW, WASTE, STOCKPILE, AND PLANT SITE APPROVAL 

(A-43-0512) 
 
Subsection 107.02 in the Standard Specifications is amended to include the following: 
 
 4. Site Approval: 
 
  a. When borrow is obtained from a borrow site or waste excavation is placed 

at sites which are not shown in the contract, or the Contractor plans to 
use a plant or stockpile site which is not shown in the contract, the 
Contractor shall be solely responsible for obtaining all necessary site 
approvals.  The Department will provide the procedures necessary to 
obtain approvals from the U.S. Army Corps of Engineers, U.S. Fish and 
Wildlife Service, Nebraska State Historical Society, Nebraska Game and 
Parks Commission, and Nebraska Department of Natural Resources on 
the NDOR website.  The Contractor shall also be responsible for 
obtaining a Discharge Number from the Nebraska Department of 
Environmental Quality (NDEQ) that allows work under the current 
Construction Stormwater Permit.  The Contractor shall also be 
responsible for obtaining any and all other permits required by local 
governments. 

 
  b. It is anticipated that it may require 60 calendar days or more for the 

Contractor to obtain the necessary approvals.  The Contractor will not be 
allowed to begin work at borrow or waste sites until the necessary 
approvals are obtained.  No extension of completion time will be granted 
due to any delays in securing approval of a borrow or disposal site unless 
a review of the time frames concludes that there were conditions beyond 
the Contractor’s control. 

 
Paragraph 7. of Subsection 205.02 in the Standard Specifications is void and superseded by the 
following: 
 
 7. Borrow and Waste Site Approval: 
 
  a. Borrow and waste site approvals shall be in accordance with 

Section 107.02. 
 
  b. Material shall not be removed from borrow sites until preliminary cross 

sections and representative soil samples have been taken by the 
Engineer.  The Contractor shall notify the Engineer a sufficient time in 
advance of the opening of any borrow site so that cross sections may be 
taken. 

 
  c. Material shall be removed in a manner that will allow accurate final cross 

sections to be taken for determining the quantity of excavation.  The 
surfaces of the borrow sites shall be bladed and shaped to drain as 
shown in the contract or as directed by the Engineer. 
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SPECIAL PROSECUTION AND PROGRESS 
(Subletting or Assigning of Contract) 

(A-43-0813) 
 
Subsection 108.01 in the Standard Specifications is void and superseded by the following: 
 
108.01 – Subletting or Assigning of Contract 
 
 1. a.(1) The Contractor will not be allowed to sublet, assign, sell, transfer, or otherwise 

dispose of any portion of the contract or any right, title, or interest therein; or to 
either legally or equitably assign any of the money payable under the contract or 
the claims without the prior written consent of the Engineer. 

 
       (2) With the Engineer’s consent, the Contractor may sublet up to 70 percent of the 

work. 
 

      (3) Any items designated in the contract as “specialty items” may be performed by 
subcontract. 

 
      (4) The cost of any subcontracted “specialty items” may be deducted from the total 

contract cost before computing the percentage of work required to be performed 
by the Contractor. 

 
      (5) Subcontracts, or transfer of contract, will not release the Contractor of any liability 

under the contract and bonds. 
 
     b. Certain items of work may be performed without a subcontract.  A list of items not 

requiring a subcontract is available from the Engineer. 
 
 2. The performance of any work by a subcontractor before the date of authorization 

by the Department shall subject both the Contractor and subcontractor to the 
imposition of appropriate sanctions by the Department. 

 
 3. a. The Contractor’s request to sublet work shall be made electronically to the NDR 

Construction Engineer using project management software identified by the 
Department.  A signed subcontract agreement shall be on file in the Contractor’s 
office when the request is made.  The subcontract agreement must provide that 
the subcontracted work will be completed according to the terms of the contract.  
The required and Special Provisions contained in the proposal shall be physically 
included in any subcontract. 

 
     b. On all Federal-aid projects, a scanned copy (.pdf format) of the signed 

subcontract agreement shall be included with the subcontracting request.  
(Federal-aid projects can be identified by inclusion in the Proposal of Form 
FHWA-1273 (REQUIRED CONTRACT PROVISIONS FEDERAL-AID 
CONSTRUCTION CONTRACTS). 

 
     c. Scanned copies (.pdf format) of all executed subcontracts, written agreements, 

and/or lease agreements used to meet DBE goals shall be submitted to the NDR 
Construction Engineer with the subcontracting request.  These copies must show 
labor cost, material prices, overhead and profit. 
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 4. a. Second tier subcontracts will be allowed. 
 
     b. If a DBE firm subcontracts work to another firm, only work subcontracted to 

another DBE firm can be counted toward meeting a DBE goal. 
 
     c. All requests for second tier subcontracting shall be submitted to and approved by 

the prime Contractor before they are forwarded to the NDR Construction 
Engineer for approval. 

 
 5. All subcontract documents relating to the contract shall be maintained during the 

course of the work and preserved for a period of three years thereafter.  These 
documents shall be available for inspection by authorized representatives of 
State and Federal agencies.  Scanned copies (.pdf format) of the signed 
subcontract agreements not specifically identified elsewhere in this Subsection 
shall be furnished to the Department upon request. 

 
 6. The Contractor may discuss a proposed subcontract with the Engineer before 

entering into a signed subcontract agreement, but final approval will not be 
granted until a formal request and proper certification has been received by the 
Department. 

 
 7. On projects requiring submittal of certified payrolls, all subcontractor payrolls 

shall be checked by the Contractor before submittal to the Engineer. 
 
 8. a. The prime Contractor, and subcontractors when subletting work to lower tier 

subcontractors, shall include language which can be identified as a “Prompt 
Payment Clause” as a part of every subcontract for work and materials. 

 

     b.(1) The language constituting the “Prompt Payment Clause” will require payment to 
all first tier subcontractors for all labor and materials --- for work completed to 
date --- within 20 calendar days of receipt of progress payments from the 
Department for said work.  Similar language in a contract between a 
subcontractor and a lower-tier subcontractor will require payment to the lower tier 
subcontractor for all labor and materials --- for work completed to date --- within 
10 calendar days of receipt of progress payments from the prime Contractor for 
said work. 

 

       (2) The language constituting the “Prompt Payment Clause” will also stipulate the 
return of retainage within 30 calendar days after the satisfactory completion of 
the work by the subcontractor as evidenced by inclusion of the work on a 
progress payment. 

 

       (3) Additionally, the language constituting the “Prompt Payment Clause” may 
stipulate the subcontractor’s obligation to return to the Contractor or 
subcontractor, as the case may be, any overpayments which result from 
adjustments to measured and recorded quantities as part of the preparation of 
subsequent progress payments or the final records.  Overpayments shall be 
returned to the prime Contractor or subcontractor, as the case may be, within 20 
calendar days of receiving notice of the adjusted quantities and the amount of the 
overpayment. 

 

     c. The prime Contractor of subcontractors, as the case may be, may withhold 
payment only for just cause and shall not withhold, delay, or postpone payment 
without first receiving written approval from the Department. 
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     d.(1) The failure by the prime Contractor to abide by the agreements identified in the 

“Prompt Payment Clause” without just cause, including the timely return of 
retainage, is a material breach of this contract which may result in the 
Department withholding the amount of payment from the prime Contractor that 
should have been paid to the subcontractor, termination of this contract, or other 
such remedy as the Department deems necessary. 

 

       (2) Additionally, the failure of any subcontractor to abide by the agreements 
identified in the “Prompt Payment Clause” without just cause, including the timely 
return of retainage to lower tier subcontractors, or by failing to return 
overpayments in a timely manner when the language permitted in Paragraph 
8.b.(3) above is included in the subcontract may result in the Department 
withholding subcontract approval for other work until the overpayments have 
been returned. 

 
 

ELECTRONIC SHOP DRAWINGS 
(A-43-0813) 

 

Subsection 105.02 of the Standard Specifications is amended to include the following: 
 

 8. a.(1) The Contractor may provide electronic working drawings in a Portable Document 
Format (PDF).  The PDFs shall be sized to print on an 11 x 17 inch sheet of 
paper and have a minimum resolution of 300 dpi.  Each sheet of the shop 
drawings shall have a space provided for an electronic stamp that measures 
2.5 inches x 3.5 inches when printed. 

 
        (2) Electronic working drawing files shall be named with the following file naming 

format: 
 

Control Number_Brief Description_Date.pdf 
 
  For example: 12345_FloorDrains_12May2013.pdf 
 
        (3) The project number, control number, and project location as it appears on the 

plans shall be shown on each sheet of the shop drawings.  Structure numbers 
shall be included, if applicable. 

 
     b. No electronic working drawings shall be submitted to the Engineer unless they 

have been checked by the Contractor.  The electronic submittal shall be 
accompanied by a Contractor’s letter of approval in a PDF format.  The letter of 
approval shall clearly indicate that the Contractor is responsible for any errors on 
the working drawings. 

 
     c.(1) Electronic submittals shall be submitted by email to the following address: 
 

DOR.ShopDrawings@nebraska.gov 
 
        (2) Attachments shall be limited to 25 MB of data per email.  Larger files shall be 

separated and sent in multiple emails. 
 
        (3) Electronic working drawings will only be accepted from the Prime Contractor. 
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LIABILITY INSURANCE 
(A-55-0611) 

 
 Subsection 107.13 in the Standard Specifications is void and superseded by the 
following: 
 
107.13 – Liability Insurance  
 

Prior to execution of the contract, the Contractor shall obtain insurance coverage to fully 
protect it from loss associated with the work, and have at a minimum the insurance 
described below: 
 

1. General Liability: 
 Limits of at least: 

 $ 1,000,000 per Occurrence 
 $ 2,000,000 General Aggregate 
 $ 2,000,000 Completed Operations Aggregate  
 $ 1,000,000 Personal and Advertising Injury 

 
a. Contractor shall be responsible for the payment of any deductibles. 
 

b. Coverage shall be provided by a standard form Commercial General 
Liability Policy (CG0001 or equivalent) covering bodily injury, property 
damage including loss of use, and personal injury. 

 

c. The General Aggregate shall apply on a Per Project Basis. 
 

d. The State of Nebraska, Department of Roads, shall be named as an 
Additional Insured on a primary and non-contributory basis including 
completed operations for three (3) years after final acceptance and 
payment. 

 

e. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads shall be added to the policy. 

 

f. Contractual liability coverage shall be on a broad form basis and shall not 
be amended by any limiting endorsements. 

 

g. If work is being performed near a railroad track, the 50' railroad right-of-
way exclusion must be deleted. 

 

h. Products and completed operations coverage in the amount provided 
above shall be maintained for the duration of the work, and shall be 
further maintained for a minimum period of three years after final 
acceptance and payment. 

 

i. Coverage shall be included for demolition of any building or structure, 
collapse, explosion, blasting, excavation and damage to property below 
surface of ground (XCU coverage). 
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j. Policy shall not contain a total or absolute pollution exclusion.  Coverage 
shall be provided for pollution exposures arising from products and 
completed operations as per standard CG0001 Pollution Exclusion or 
equivalent.  If the standard pollution exclusion as provided by CG0001 
has been amended, coverage must be substituted with a separate 
Pollution Liability policy of $1.0 million per occurrence and $2.0 million 
aggregate.  If coverage is provided by a “claims made” form, coverage 
will be maintained for three years after project completion.  Any applicable 
deductible is the responsibility of the Contractor. 

 

2. Automobile Liability: 
 Limits of at least: 
 $ 1,000,000 CSL per Accident 
 

a. Coverage shall apply to all Owned, Hired, and Non-Owned Autos. 
 

b. If work is being performed near a railroad track, the 50-foot railroad right-
of-way exclusion must be deleted. 

 

c. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads, shall be added to the policy. 

 

d. Automobile liability coverage shall be obtained from an insurance carrier 
who is licensed with the Nebraska Department of Insurance. 

 

3. Workers’ Compensation: 
Limit: Statutory coverage for the State where the project is located. 

Employer’s Liability limits: $500,000 Each Accident 
$500,000 Disease – Per Person 
$500,000 Disease – Policy Limit 
 

a. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of Subrogation in favor of the 
State of Nebraska, Department of Roads shall be added to the policy. 

 

b. Workers’ compensation coverage shall be obtained from an insurance 
carrier who is licensed with the Nebraska Department of Insurance. 

 

c. Where applicable, the Longshore and Harborworkers Compensation Act 
endorsement shall be attached to the policy. 

 

4. Umbrella/Excess: 
Limits of at least: 
$1,000,000 per Occurrence 
 
a. Policy shall provide liability coverage in excess of the specified Employers 

Liability, Commercial General Liability and Automobile Liability. 
 

b. The State of Nebraska, Department of Roads, shall be an “Additional 
Insured.” 

 

c. Contractor agrees to waive its rights of recovery against the State of 
Nebraska, Department of Roads.  Waiver of subrogation in favor of the 
State of Nebraska, Department of Roads shall be provided. 
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5. Pollution Liability: 
 

a. When “hazardous wastes” or contaminated or polluted materials must be 
handled and/or moved, the Contractor shall obtain Pollution Liability 
Coverage with minimum limits of $1,000,000 per occurrence and 
$2,000,000 aggregate. 

 

b. If, during the course of construction, hazardous wastes, contaminated or 
polluted material are discovered on the project, the Contractor shall 
immediately cease any operation that may disturb these materials, and 
shall immediately notify the Engineer of all facts related to the discovery 
of these materials. 

 

c. Unforeseen work related to the discovery of hazardous, contaminated or 
polluted materials on the project, and the extra cost, if any, of pollution 
liability coverage will be handled as “extra work.” 

 

6. Additional Requirements: 
 

a. The Contractor shall provide and carry any additional insurance required 
by the Special Provisions. 

 

b. Except as otherwise provided herein, all insurance shall be kept in full 
force and effect until after the State releases the Contractor from all 
obligations under the contract. 

 

c. If any of the work is sublet, equivalent insurance shall be provided by or 
on behalf of the subcontractor or subcontractors (at any tier) to cover all 
operations. 

 

d. Any insurance policy shall be written by an insurance company with a 
Best’s Insurance Guide Rating of A – VII or better. 

 

e. Prior to execution of the contract, Contractor shall provide the State of 
Nebraska, Department of Roads evidence of such insurance coverage in 
effect in the form of an Accord (or equivalent) certificate of insurance 
executed by a licensed representative of the participating insurer(s).  
Certificates of insurance shall show the Nebraska Department of Roads 
as the certificate holders. 

 

f. For so long as insurance coverage is required under this agreement, the 
Contractor shall have a duty to notify the Department when the Contractor 
knows, or has reason to believe, that any insurance coverage required 
under this agreement will lapse, or may be cancelled or terminated.  The 
Contractor must forward any pertinent notice of cancellation or 
termination to the Department at the address listed below by mail (return 
receipt requested), hand-delivery, or facsimile transmission within 2 
business days of receipt by Contractor of any such notice from an 
insurance carrier.  Notice shall be sent to: 

 

   Nebraska Department of Roads 
   Construction Division --- Insurance Section 
   1500 Highway 2, P.O. Box 94759 
   Lincoln, NE 68509-4759 
 

   Facsimile No. 402-479-4854 
 

g. Failure of the owner or any other party to review, approve, and/or reject a 
certificate of insurance in whole or in part does not waive the 
requirements of this agreement. 
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h. The limits of coverage set forth in this document are suggested minimum 
limits of coverage.  The suggested limits of coverage shall not be 
construed to be a limitation of the liability on the part of the Contractor or 
any of its subcontractors/tier subcontractors.  The carrying of insurance 
described shall in no way be interpreted as relieving the Contractor, 
subcontractor, or tier subcontractors of any responsibility or liability under 
the contract. 

 

i. If there is a discrepancy of coverage between this document and any 
other insurance specification for this project, the greater limit or coverage 
requirement shall prevail. 

 
 

AWARD AND EXECUTION OF CONTRACT 
 
 The first sentence of Subsection 103.04 in the Standard Specifications is void and 
superseded by the following:   
 
 The bidder to whom the contract is awarded shall furnish within 10 days after the award, 
a contract bond, in a sum equal to the full amount of the contract.  
 
 The first sentence of Subsection 103.05 is void and superseded by the following:   
 
 The contract shall be signed by the successful bidder and returned, together with a 
satisfactory bond, within 10 days from the date of award. 
 
 Paragraph 1.a. of Subsection 103.06 is void and superseded by the following:   
 
 a.  Fails to file an acceptable performance bond within 10 days from the date of award. 
 
 

CONSTRUCTION DETAILS 
 

TEMPORARY WATER POLLUTION CONTROL 
(B-3-0509) 

 
Section 204 in the Standard Specifications is void. 
 
 

CONSTRUCTION STORMWATER MANAGEMENT CONTROL 
(B-3-0509) 

 
General 
 
1. This Section defines some best management practices (BMPs) for erosion and sediment 

control measures and construction practices the Contractor shall use to prevent soil 
erosion and avoid water pollution. 

 
2. The Contractor shall exercise every reasonable precaution throughout the life of the 

contract to prevent silting of the waters of the state, the project site, and adjacent 
property.  Construction of drainage facilities, as well as performance of other contract 
work which will contribute to the control of siltation, shall be carried out in conjunction 
with earthwork operations or as soon thereafter as is practicable. 
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3. a. The Contractor shall take sufficient precautions to prevent pollution of the waters of the 

state, the project site, and adjacent property with construction debris, petroleum 
products, chemicals, or other harmful materials. 

 
    b. The Contractor shall conduct and schedule the operations to avoid interference with any 

protected species. 
 
    c. The Contractor shall comply with all applicable statutes relating to pollution of the waters 

of the state and fish and game regulations. 
 
4. All construction debris shall be disposed in a manner that it cannot enter any waterway.  

Excavation shall be deposited as to protect the waters of the state from siltation. 
 

5. The erosion and sediment control measures shall continue until the permanent drainage 
facilities have been constructed and the slopes are sufficiently vegetated to be an 
effective erosion deterrent or until tentative acceptance of the work. 

 
6. All erosion and sediment control measures shall be properly maintained by the 

Contractor. 
 

7. All erosion and sedimentation resulting from the Contractor's operations and the weather 
conditions must be corrected by the Contractor.  

 
 

LIMITATION OF OPERATIONS 
(B-3-0509) 

 
General 
 
1. The maximum exposed surface area for the Contractor's operations in excavation, 

borrow, and embankment is 18 acres (72,800 m2) plus an equal area of clearing and 
grubbing/large tree removal.  A written request for an increase in the maximum exposed 
surface area may be approved by the Engineer unless an equal amount of finished 
grading and seeding has been completed in the previously opened area.  This approval 
will be based on the soil, moisture, seasonal conditions, the Contractor’s operation, or 
other conditions. 

 
2. The Engineer shall have the authority to reduce the maximum exposed surface area 

when any of the following conditions warrant: 
 

a. Soil and moisture conditions are such that erosion is probable. 
 
b. Seasonal conditions may force extended delays. 
 
c. Proximity to the waters of the state require more stringent controls. 
 
d. Equipment and personnel available on the job is not sufficient to properly 

maintain erosion and dust control measures. 
 
e. Any other environmental condition in the area that may exist which would be 

affected by erosion from the project. 
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3. Construction operations in rivers, streams, wetlands, and impoundments shall be 
restricted to those areas specifically shown in the contract.  Rivers, streams, wetlands, 
and impoundments shall be promptly cleared of all false work, piling, debris, or other 
obstructions placed therein or caused by the construction operations. 

 
4. Fording and operation of construction equipment within live streams and wetlands will 

not be allowed, unless explicitly allowed in the contract. 
 

CONSTRUCTION METHODS 
(B-3-0509) 

General 
 

1. The Contractor shall conduct all construction activities to control sediment and avoid soil 
erosion. 
 

2. The Contractor shall incorporate all permanent erosion control features into the project 
at the earliest practicable time. 
 

3. Construction stormwater management control measures for Contractor obtained 
construction work areas located outside the right-of-way, such as borrow pit operations, 
haul roads, plant sites, staging areas, equipment storage sites, etc. are the sole 
responsibility of the Contractor.  All construction stormwater management control 
measures for these areas are at the Contractor’s expense.  The Contractor is 
responsible for securing all required permits for use of these areas. 
 

4. The construction stormwater management procedures contained herein shall be 
coordinated with any permanent erosion control measures specified elsewhere in the 
contract to the extent practical to assure economical, effective, and continuous erosion 
and sediment control throughout the construction period. 
 

5. The Contractor shall be responsible to limit erosion and prevent siltation into the waters 
of the state during the construction period, as well as during the times that work may be 
suspended. 

 
6. a. The installation of all erosion and sediment control items shall be installed by qualified 

personnel who are knowledgeable in the principles and practice of various BMP 
installations. 

 

    b. The installation of all erosion and sediment control items shall be done under the direct 
supervision of the Contractor’s NDOR-Certified Erosion and Sediment Control Inspector.  
The Contractor’s NDOR-Certified Erosion and Sediment Control Inspector shall be 
present at each site during installation to direct and inspect all erosion and sediment 
control BMP installations. 

 

    c. The Contractor shall notify the Engineer of all Contractor NDOR-Certified Erosion and 
Sediment Control Inspectors who will be on the project to direct and inspect all erosion 
and sediment control BMP installations. 

 

    d. No payment will be made for any erosion and sediment control item unless a Contractor 
NDOR Certified Erosion and Sediment Control Inspector was present to directly 
supervise and inspect the work. 

 

    e. No payment will be made for any erosion and sediment control item that is not properly 
installed.  All erosion and sediment control items shall be installed as per the NDOR 
Standard Plan or the manufacturer’s instructions. 
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ENVIRONMENTAL COMMITMENT DOCUMENT 
(B-3-0509) 

 
General 
 
This specification establishes the required documentation included in the Environmental 
Commitment Document and Project Erosion and Sediment Control Inspection.  The Department 
and the Contractor, as co-permittees, will comply with all conditions required by the current 
NPDES Construction Storm Water General Permit. 
 
Environmental Commitment Document 

 
1. An Environmental Commitment Document will be created by the Department to identify 

all project specific environmental commitments, when applicable. 
 
a. (Pre-Bid)  The Department will provide information related to commitments made 

for but not limited to: 
 

i. Storm Water Pollution Prevention Plan. 
ii. U. S. Army Corps of Engineers 404 Permit. 
iii. Nebraska Department of Environmental Quality 401 Water Quality 

Certification. 
iv. State Title 117 Waters (COE Non-Jurisdictional). 
v. Floodplain Permit. 
vi. Historic Clearance. 
vii. Threatened & Endangered Species Clearance. 
viii. FHWA Environmental Clearance. 
ix. NPDES Construction Stormwater Permit (within Right-of-Way limits, 

only). 
x. Conservation Measures. 
xi. Migratory Bird Treaty Act. 
xii. Other pertinent issues. 

 
b. (Post-Bid)  The Contractor shall provide the following information that will be 

included in the Environmental Commitment Document but not limited to: 
 
 i. Temporary Erosion Control Plan. 
 ii. Spill Prevention and Control Plan. 
 iii. Name and telephone number of the Contractor’s representative 

responsible for the Environmental Commitments. 
 iv. Name and telephone number of the employees that are NDOR-Certified 

Erosion and Sediment Control Inspectors. 
 v. Construction Schedule/Critical Path. 
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Temporary Erosion Control Plan  
 

1. The Contractor shall prepare and submit the Temporary Erosion Control Plan prior to the 
start of any work.  The Contractor shall not begin work until the Temporary Erosion 
Control Plan has been submitted to the Engineer and appropriate erosion control 
measures are in place.  Payment for any work on the contract will be withheld if erosion 
control measures are not in place or properly maintained. 
 

2. The submittal of the Temporary Erosion Control Plan, the approval to increase the 
maximum surface area, or any payment for or acceptance of any or all of the work shall 
not operate as a waiver of the Contractor’s responsibility under this specification. 
 

3. The Temporary Erosion Control Plan shall be amended as work progresses and site 
conditions change. 
 

4. The Temporary Erosion Control Plan will be reviewed at the project progress meeting.  
All active Contractors will have their Inspectors present, and work as a team to 
determine Temporary Erosion Control BMP’s as they are needed. 
 

5. Payment for preparing the Temporary Erosion Control Plan is subsidiary to items that 
direct payment is made. 
 

Spill Prevention and Control Plan 
 

1. The Contractor shall prepare and submit the Spill Prevention and Control Plan prior to 
the start of any work.  The Contractor shall not begin work until the Spill Prevention and 
Control Plan has been submitted to the Engineer and appropriate Spill Prevention and 
Control measures are in place. 
 
a. Spill Prevention and Control Plan should clearly state measures to stop the 

source of the spill, contain the spill, clean up the spill, dispose of contaminated 
materials, and train personnel to prevent and control future spills. 

 
b. Spill Prevention and Control Plans are applicable to construction sites where 

hazardous wastes are stored or used.  Hazardous wastes include, but not limited 
to:  pesticides, paints, cleaners, petroleum products, fertilizers, and solvents. 

 
2. The Spill Prevention and Control Plan will be included in the Environmental Commitment 

Document. 
 

3. Direct payment will not be made for the Spill Prevention and Control Plan. 
 

Storm Water Pollution Prevention Plan (SWPPP) 
 

1. The Contractor shall comply with all conditions required by the current NPDES 
Construction Storm Water General Permit. 
 

2. The Department will prepare the NDOR Project SWPPP for construction activities 
causing a land disturbance within the Right-of-Way, temporary easements, and 
permanent easements of one (1) acre or more. 
 
a. Areas of construction support activities located on private property, obtained by 

the Contractor, are not included in the NDOR Project SWPPP. 
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3. The Engineer and the Contractor will perform inspections as required by the current 

NPDES Construction Storm Water General Permit.  Payment for project inspection is 
subsidiary to items that direct payment is made. 
 

4. The SWPPP will be maintained and updated by the Engineer as work progresses and 
site conditions change, to accurately describe the BMPs that are currently in place. 
 

5. The Contractor’s participation in SWPPP inspections, maintenance and updates shall 
begin on the first day construction activities cause land disturbance and end on the date 
of project completion as evidenced as the completion date in the District Engineer’s 
Letter of Tentative Acceptance. 
 

Project Erosion and Sediment Control Inspection  
 

1. Inspections must be conducted by a NDOR-Certified Erosion and Sediment Control 
Inspector.  The Contractor and the Engineer shall conduct inspections in accordance 
with the NPDES Construction Storm Water General Permit. 
 

2. The NDOR-Certified Erosion and Sediment Control Inspector certification is obtained by 
completing an erosion and sediment control inspector training course provided by the 
Nebraska Department of Roads and passing the examination that accompanies the 
training. 
 

3. The Contractor’s NDOR-Certified Erosion and Sediment Control Inspector shall be 
responsible for ensuring that all BMPs are installed in accordance with NDOR 
Specifications, Special Provisions, NDOR Standard Plans, or the manufacturers’ 
recommended installation instructions.  The Contractor’s NDOR-Certified Erosion and 
Sediment Control Inspector shall be capable of reading and interpreting these 
documents.  The Inspector shall be familiar with product and structural BMPs.  The 
Contractor’s NDOR-Certified Erosion and Sediment Control Inspector is required to 
inspect, assess, and supervise the maintenance of erosion and sediment control BMPs 
to ensure compliance with the NPDES Construction Storm Water General Permit while 
preserving BMP functionality. 
 

4. Payment for project inspection is subsidiary to items that direct payment is made. 
 
 

ENVIRONMENTAL COMMITMENT DOCUMENT ENFORCEMENT 
(B-3-0509) 

 
General 

 
1. This specification establishes a disincentive assessment for the Contractor’s failure to 

comply with Environmental Commitments. 
 

2. Deficiencies are described but not limited to: 
 
a. Failure to install pollution prevention control BMPs as work progresses or as 

described in the SWPPP. 
 

b. Failure to maintain existing pollution prevention control BMPs. 
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c. Failure to remove non-functioning pollution prevention control BMPs. 
 
d. Failure to comply with U. S. Army Corps of Engineers 404 Permit requirements. 

 
e. Failure to comply with NPDES Construction Storm Water General Permit 

requirements. 
 

f. Failure to comply with all applicable statutes relating to pollution of the waters of 
the state. 

 
g. Exceeding the maximum exposed surface area for excavation of 18 Acres 

without written request for permission and written approval. 
 

h. Failure to comply with Plans, Specifications, and Contract requirements for the 
Environmental Commitment Document. 

 
Conditions 

 
1. a. The count of Working Days and Calendar Days shall continue during the time 

period that corrective work is being performed. 
 

i. Delays to the project as a result of the Contractor conducting corrective 
actions for the Environmental Commitment Document shall not constitute a 
valid reason for an extension of the contract time allowance. 

 
b. The Contractor shall begin maintenance operations, provide adequate equipment 

and personnel, and diligently pursue the work without cessation until all 
deficiencies have been corrected. 

 
Corrective Actions 
 
1. a. Deficiencies shall be corrected within seven calendar days of notification.  When 

deficiencies are not corrected within seven calendar days, the Engineer will make a 
disincentive assessment to the contract as stated herein. 

 
2. If soil, weather, or other conditions prevent the Contractor from completing the corrective 

actions within seven calendar days, the Contractor shall notify the Engineer in writing.  
The Contractor’s letter shall state the reasons preventing corrective action within the 
time allowed.  The Contractor shall propose a Corrective Action Plan within 48 hours.  
Corrective work shall continue while the Plan is developed.  The Contractor’s Corrective 
Action Plan must contain a course of action and a time frame for completion.  If the 
reasons and the Corrective Action Plan are acceptable to the Engineer, the Contractor 
will be allowed to proceed with the plan as proposed without incurring a disincentive 
assessment.  If work described in the approved Corrective Action Plan does not 
commence as proposed, the Engineer may immediately invoke the NDOR 
Environmental Commitment Control Deficiency Notification Shut-Down Notice. 
 

3. The Engineer may require the Contractor to provide a written Procedures Plan.  The 
Procedures Plan shall detail the process to prevent reoccurrence of deficiencies.  The 
written Procedures Plan shall be provided within seven calendar days of the request.  
Failure to correct all deficiencies and provide a Procedures Plan may result in payments 
being withheld until such time that procedures are outlined. 
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Notification 

 
1. Deficiencies will be documented using the NDOR Environmental Commitment 

Deficiency Notification Form and the Corrective Action Log. 
 

2. Initial Notice: 
 
a. The Initial Notice will notify the Contractor of Environmental Commitment 

deficiencies and direct that they be corrected. 
 

b. If all corrective work is completed within the time allowance shown in the initial 
notice or time shown in the Contractor’s approved Corrective Action Plan, a 
disincentive assessment will not be imposed upon the Contractor. 

 
3. Shut-Down Notice: 

 
a. If all corrective work identified in the Corrective Action Log attached to the Initial 

Notice has not been completed at the end of the seventh calendar day after the 
Initial Notice Date, a Shut-Down Notice will become effective on the eighth 
calendar day after the Initial Notice Date. 

 
b. All current operations shall cease as of the date and time cited by the Shut-Down 

Notice.  The Contractor shall only work on Environmental Commitment 
deficiencies.  After the Shut-Down Notice, the penalty day assessment will be 
counted as a Calendar Day. 

 
Disincentive Assessments 
 
1. If the corrective work is not complete within seven Calendar Days after the Initial Notice, 

a disincentive assessment of $250.00 per Deficiency Location per Calendar Day for 
each Deficiency Location remaining uncorrected will begin on the eighth calendar day 
after the Initial Notice Date and continue through and count the day the last corrective 
work was completed for each Deficiency Location. 
 

Corrective Action Incentive 
 

1. The Contractor shall comply with the NPDES Construction Storm Water General Permit 
to correct all pollution prevention control deficiencies within 7 calendar days from when 
the Contractor was notified of the Environmental Commitment deficiencies and prior to 
the next storm event.  The Contractor shall begin maintenance operations, provide 
adequate equipment and personnel, and diligently pursue the work --- without cessation 
--- until all deficiencies have been corrected. 
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2. The Department will pay an incentive as outlined in Table A when the Contractor is 
notified by the Environmental Commitment Deficiency Notification and Corrective Action 
Log and commences work to correct deficiencies resulting from a storm event that 
exceeded 0.50 inch of rain.  One payment per notification will be made.  Multiple 
deficiencies may be included in one notification. 
 

Table A 

Corrective Action Incentive Payment Schedule 

Incentive to commence corrective work within: 

24 Hours of Notification $300.00 

48 Hours of Notification $200.00 

 
3. An incentive payment will not be paid if corrective work does not commence as outlined 

in Table A and completed within 7 days, or if an unscheduled visit coincides with a 
normally scheduled visit. 
 

4. An incentive payment will not be paid for scheduled maintenance visits, expected to 
occur every 14 days, or pollution prevention BMP installations, maintenance, and 
removals required due to daily Contractor operations. 
 

5. Immediate Action Deficiencies are not eligible for incentive payment. 
 

Immediate Action Deficiencies 
 
1. Deficiencies that pose an imminent threat to the environment are considered an 

emergency situation.  These deficiencies will be identified in the Immediate Action 
Deficiencies section of the Environmental Commitment Notification Form.  The corrective 
work for Immediate Action Deficiencies shall begin immediately and continue without 
cessation until completed. 
 

2. The Contractor will be assessed a disincentive assessment of $500.00 per Deficiency 
per Calendar Day for failure to begin corrective actions or failing to continue to 
completion. 
 

3. Examples of Immediate Action Deficiencies include but not limited to: 
 
a. Threatened & Endangered Species habitat protection deficiencies 
b. U. S. Army Corps of Engineers 404 Permit Noncompliance 
c. Petroleum Spills/Tank Leakage 
d. Hazardous Material Spills 
 

Rights Reserved 
 
1. The Department reserves the right to initiate and perform corrective action on any 

deficiencies and then assess the costs to perform the work against the Contractor. 
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2. The Contractor shall be liable to the Department for any and all costs incurred by the 
Department as a result of the Contractor’s actions, inactions, or for failure to comply with 
the NPDES Construction Storm Water General Permit, U. S. Army Corps of Engineers 
404 Permit, or any other applicable permit. 

 
3. It is expressly understood that the provisions of this specification will not relieve the 

Contractor of his/her responsibilities nor shall it relieve the surety of its obligation for and 
concerning any just claim. 

 
 

TYPE B HIGH INTENSITY WARNING LIGHTS 
(D-6-0307) 

 
All references in the plans to Type B High Intensity Warning Lights shall be considered void.  
The plans will not be revised to reflect this change. 
 
 

TEMPORARY TRAFFIC CONTROL DEVICES 
(Type II Barricades, Reflectorized Drums, 42" (1070 mm) Reflective Cones, and 

Vertical Panels) 
(D-6-1112) 

 
Paragraph 2.d. of Subsection 422.03 in the Standard Specifications is void and superseded by 
the following: 
 

d. (1) Reflectorized drums used for traffic warning or channelization shall be 
constructed of lightweight, flexible, and deformable materials, be a minimum of 
36 inches (900 mm) in height, and have a minimum width of 18 inches (450 mm), 
regardless of orientation.  The predominant color of the drum shall be orange. 

 
(2) Steel drums shall not be used. 

 
(3) The markings on drums shall be horizontal, shall be circumferential, and shall 

display four 6-inch (150 mm) wide bands of retroreflective sheeting, alternating 
fluorescent orange - white – fluorescent orange - white.  The fluorescent orange 
sheeting shall meet the luminance requirements of the following table. 

 
FHWA Luminance Factor 

 Luminance Factor YT 

Sheeting Type Min Max 
Fluorescence Luminance

Factor Limit, YF 
Fluorescent Orange 25 None 15 

 
e. When approved by the Engineer or shown in the plans, 42" (1070 mm) reflective 

cones may be used in lieu of Type II Barricades or Reflectorized Drums.  
42" (1070 mm) reflective cones shall include a 30-pound (14 kg) rubber base and 
display four 6-inch (150 mm) wide bands of retroreflective sheeting, alternating 
fluorescent orange - white - fluorescent orange - white. 42" (1070 mm) reflective 
cones shall not be used for lane-closure tapers or shifts. 

 
f. Rubber base-mounted 36-inch vertical panels shall not be used for 

channelization when the speed limit exceeds 40 miles per hour. 
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Paragraph 2.b. of Subsection 422.04 of the Standard Specifications is void and superseded by 
the following: 
 

b. (i) Type II Barricades, Reflectorized Drums, and 42" (1070 mm) Reflective Cones 
shall be counted as "Barricades, Type II" and measured for payment by the 
number of calendar days each is in place and positioned as shown in the plans 
or as directed by the Engineer. 

 
    (ii) Vertical Panels shall be measured for payment as permanent "Sign Days" (by the 

each) by the number of calendar days each vertical panel unit is in place and 
positioned as shown in the plans or as directed by the Engineer. 

 
Paragraph 2.c. of Subsection 422.04 of the Standard Specifications is amended to include 
Reflectorized Drums. 
 
Paragraphs 3. and 4. of Subsection 422.05 of the Standard Specifications are void and 
superseded by the following: 
 
 3. a. The pay item "Barricade, Type II" is used to pay for three items ("Barricades, 

Type II", "42" (1070 mm) Reflectorized Cones", and "Reflectorized Drums"). 
 
     b. "Barricades, Type II", which includes "42" (1070 mm) Reflectorized Cones", and 

"Reflectorized Drums", is paid for as an "established" contract unit price item.  
The established unit price is identified on the "Schedule of Items" shown in the 
Proposal. 

 
 4. Payment for vertical panels includes all posts, brackets, or hardware necessary 

to install and maintain the vertical panel units. 
 
 
 
 

WORK ZONE TRAFFIC CONTROL SIGNS 
(D-6-1212) 

 
The Department has adopted the FHWA 2009 Manual of Uniform Traffic Control (MUTCD) and 
the 2011 Nebraska Supplement to the MUTCD as the official guidance for work zone traffic 
control signs.  Many work zone traffic control signs have been revised, redesigned, or replaced 
in the 2009 MUTCD (and 2011 Nebraska Supplement).  Accordingly, all work zone signs shall 
comply with the following: 
 
 1 - All signs, regardless of age, shall meet the design standards of the 2009 MUTCD 

(and 2011 Nebraska Supplement). 
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TEMPORARY PAVEMENT MARKING 
(D-10-0811) 

 
Paragraph 4.f. of Subsection 422.01 in the Standard Specifications is void. 
 
Paragraph 6.a.(2) of Subsection 422.03 is void and superseded by the following: 
 
(2) When the markings are no longer needed, the Contractor shall remove them.  If 

removing markings from the final wearing surface, the removal process shall not 
mar or damage the surface.  Removed markings shall no longer be visible on the 
final wearing surface. 

 

 Paragraph 6. of Subsection 422.03 in the Standard Specifications is amended to include 
the following: 
 
 This work shall consist of installing and removing reflectorized temporary pavement lines 

of the color, width and line configuration shown in the plans or as designated by the 
Engineer. 

 
 Temporary paint markings will be used on this project.  The use of Type I tape will not be 

permitted and Type II tape may be used for short durations only, as directed by the 
Engineer.  Temporary paint stripes shall be a minimum 4" (100 mm) wide, 10' (3 m) long 
with a 30-foot (9 m) gap or a minimum 4" (100 mm) wide solid line as shown on the 
plans. 

 
 Temporary pavement marking which is no longer applicable shall be removed as 

directed by the Engineer. 
 

Paragraph 12.a. of Subsection 422.04 is void and superseded by the following: 
 

a. "Pavement Marking Removal" and ''Temporary Pavement Marking Removal" 
shall be measured by the linear foot (meter) along the centerline of the traveled 
roadway for each line removed. 

 
Subsection 422.04 is amended to include the following: 
 
21. The use of paint for Temporary Pavement Marking shall be measured per 

linear foot (meter) for the item "Temporary Pavement Marking, Type Paint". 
 
22. Temporary pavement marking tape Type II shall be measured per linear foot 

(meter) for the item "Temporary Pavement Marking, Type II". 
 
23. Initial surface preparation requiring sand or shot blasting shall be measured per 

linear foot (meter) for the item "Temporary Pavement Marking, Surface 
Preparation".  Surface preparation for repainting, consisting of air blasting and 
brushing, shall be subsidiary to other items for which payment is made. 
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Paragraph 1. of Subsection 422.05 is amended to include the following: 
 

Pay Item     Pay Unit 
Temporary Pavement Marking Removal  Linear Foot (LF) 
Temporary Pavement Marking, Type Paint  Linear Foot (LF) 
Temporary Pavement Marking, Type II  Linear Foot (LF) 
Temporary Pavement Marking, Surface Preparation  Linear Foot (LF) 

 
Paragraph 9.c. of Subsection 422.05 is void. 
 
Paragraph 13. of Subsection 422.05 is void and superseded by the following: 
 
13. Removal of temporary pavement markings including overlay broken/solid lines 

will be paid for except: 
 

a. When the temporary markings are intended to be covered up by 
permanent markings. 

 
b. When surface preparation removes the temporary markings. 

 
 Section 1069 in the Standard Specifications is amended to include the following: 
 

1. Prior to the initial placement of the markings, temporary paint, or Type II tape the 
pavement upon which the markings are to be placed shall be dry, cleaned and 
properly prepared by sand or shot blasting, as a minimum, and to the extent 
recommended by the manufacturer so that all contaminants, loose debris, and 
other foreign material are completely removed.  Surface preparation for any 
subsequent application shall consist of air blasting and brushing the roadway 
surface to remove all loose dirt, mud or other debris and to dry the surface.  Each 
additional application of paint shall be applied over the previously painted stripes. 

 
Prior to placing the temporary pavement markings on the prepared surface, the 
Contractor shall layout, spot or string line the proposed temporary marking 
location.  The temporary markings shall be aligned in such a way as to provide a 
smooth and gradual transition to and from the existing markings, and throughout 
both straight and horizontally curved sections of the project. 

 
2. The material used for temporary paint marking shall be a commercially available 

acrylic resin Type II traffic paint that dries to no pickup in 4 minutes and shall be 
applied with a minimum of 6 pounds (0.7 kg) of glass beads per gallon (liter).  
The paint shall be applied at a minimum width of 4 inches (100 mm) and a wet 
thickness of approximately 15 mils (380 µm) {approximately 16.5 gallons 
(39 liters) of paint per mile (kilometer) of solid line}.  The equipment used to paint 
the line shall be a machine designed for the purpose of applying long line traffic 
lane markings of the type, width and thickness required, and shall be self-
propelled or truck mounted and be equipped with an adjustable guide-on to 
assure proper placement of the line.  Hand application, walk behind equipment or 
towing of the equipment will not be allowed. 

 
Temporary paint lines shall be used on new or existing concrete pavement and 
asphaltic concrete pavement. 
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Any temporary painted line or segment of line, placed before December 1, which 
fails to adhere to the roadway surface for a minimum of 60 days under normal 
vehicular traffic or which appears wavy, nonuniform, thin, poorly applied, 
misaligned, beadless or nonreflective, shall be replaced as directed by the 
Engineer.  For temporary painted pavement markings placed between 
December 1 and March 15, the minimum time requirement shall be 15 days with 
the same conditions applicable.  No direct payment will be made for replacement 
within the 60 day or 15 day warranty periods. 

 
After the minimum 60 day or 15 day warranty periods, the Contractor may be 
required to repaint the temporary traffic markings, as directed by the Engineer.  
Direct payment will be made for each additional application.  However, should 
the additional application fail within the 60 day or 15 day warranty periods, the 
provisions as stated in the previous paragraph shall apply. 

 
The Contractor must begin each additional repainting application within 72 hours 
after notification by the Engineer.  Should the Contractor fail to begin repainting 
within this 72 hour period, the Engineer may use State forces or hire a private 
contractor to repaint the temporary traffic markings.  The Contractor will be 
assessed any costs above the contract unit price “Temporary Pavement Marking, 
Type Paint” incurred by the State as a result of performing the corrective action 
by others, and the project will be shut down until the painting is completed. 

 
When painting is required with air temperatures between 38° F (3° C) and 50° F 
(10° C), the paint shall be heated according to the manufacturer's 
recommendation prior to application on the dry, clean and properly prepared 
pavement.  Any paint application made when the air temperature is below 38° F 
(3° C) will be paid for by the State, even if the application falls within either the 
60 day or 15 day warranty periods previously described. 

 
3.  Temporary pavement marking tape Type II shall be a mixture of high quality 

polymeric materials and pigments, with glass beads throughout the pigmented 
portion of the film, and a reflective layer of high index of refraction glass beads 
bonded to the top surface.  The film shall be precoated with a pressure-sensitive 
adhesive.  Unless otherwise specified, the temporary pavement marking shall be 
4 inches (100 mm) wide and the reflectorizing glass beads shall be incorporated 
to facilitate removal of the tape easily from asphalt and Portland cement concrete 
surfaces intact or in large pieces, at temperatures above 40° F (4° C), either 
manually or with a recommended roll up device.  Removal shall be accomplished 
without the use of heat, solvents, grinding or sandblasting. 

 
 

CONCRETE CONSTRUCTION 
(G-5-1111) 

 
Section 704 in the Standard Specifications is amended to include the following:  
 
 All concrete rails on bridges and approach slabs shall be cast-in-place.  Slip-forming will 

not be permitted for concrete rails on bridges and approach slabs. 
 
Paragraph 8. of Subsection 704.03 is amended to provide that forms for 42 inch bridge rails 
shall be made of steel. 
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The fourth subparagraph of Paragraph 8.j. of Subsection 704.03 is void and superseded by the 
following: 
 

Steel stay-in-place form material shall conform to the requirements of 
ASTM A 653/A 653M Coating Designation G165/Z500. 

 
Paragraphs 8.a., b. and c. of Subsection 704.05 are void and superseded by the following: 
 
 8. Payment Deductions: 
 

a. The 28-day compressive strength is determined by the average strength 
of all cylinders made on a specific day to determine the 28-day 
compressive strength of all of a group’s class of concrete poured that day.  
Concrete with a 28-day compressive strength not meeting the design 
compressive strength is subject to removal. 

 
b. If the 28-day compressive strength is less than the design compressive 

strength, cores may be taken within 45 days after the concrete was 
poured.  The average of the cores will be used to determine the 
compressive strength.  If the average of the cores is equal to or greater 
than 85% of the design compressive strength, the concrete is acceptable 
for use and is not subject to removal or a pay reduction.  Cores will be 
taken by the Department at no cost to the Contractor. 

 
c. If either the 28-day compressive strength or the average core strength is 

less than the design strength and the Engineer determines that the 
concrete is acceptable for use, the concrete is subject to a payment 
deduction.  The pay deduction is shown below: 

   
2 x (Design Compressive Strength – 28-day Compressive Strength)  = Percent Reduction 

Design Compressive Strength   

 Or 
2 x (Design Compressive Strength – Average Core Compressive Strength) = Percent Reduction 

Design Compressive Strength   

 
 

PREFORMED EXPANSION JOINT 
(G-11-1212) 

 
Section 734 of the Standard Specifications is void and superseded by the following: 
 
Description 
 
1. This work shall consist of furnishing and installing a Preformed Expansion Joint in a 

preformed gap at the locations and limits shown on the plans. 
 
2. The Preformed Expansion Joint shall be either a Precompressed Polyurethane Foam 

Joint or a Preformed Silicone Joint, as indicated in the plans. 
 
 a. When the item is “Precompressed Polyurethane Foam Joint, Type ___” the joint 

shall be a Precompressed Polyurethane Foam Joint of the type indicated in the 
plans. 
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 b. When the item is “Preformed Silicone Joint, Type ___”, the joint shall be a 
Preformed Silicone Joint of the type indicated in the plans. 

 c. When the item is “Preformed Expansion Joint, Type ___”, the joint may be either 
a Precompressed Polyurethane Foam Joint or a Preformed Silicone Joint of the 
type indicated in the plans. 

 
Material Requirements 
 
1. Precompressed Polyurethane Foam Joints: 
 
 a. PPF Joint shall be precompressed self-expanding polyurethane foam with factory 

applied silicone facing on top of the foam. 
 b. PPF joints shall be ordered for the joint material dimension shown in the plans. 
 c. Approved PPF Joint systems are shown on the NDOR Approved Products List 

under Precompressed Polyurethane Foam Joint, Type A or B. 
 
2. The approved Preformed Silicone Joint systems are shown on the NDOR Approved 

Products List under Preformed Silicone Joint, Type A or B. 
 
3. Primers, epoxy adhesives, and silicone sealants shall comply with the manufacturer’s 

recommendations. 
 
4. Materials shall be resistant to ozone, ultraviolet rays, petroleum products, solvents, 

industrial cleaners, corrosive vapors and acids. 
 
5. Joint material shall be delivered to the Contractor’s storage area and to the job site in the 

Manufacturer’s original undamaged containers with wrapping intact.  Storage of joint 
material shall be in a dry, enclosed area, off the ground, between 60oF (16oC) and 
75o F (24oC) and out of direct sunlight until immediately prior to installation. 

 
Construction Methods 
 
1. The installation of the Preformed Expansion Joint and the adhesives shall be completed 

according to the manufacturer's specifications.  Additional field applied silicone is 
required on both sides of the top of the joint.  Any installation that fails to meet the 
manufacturer's specifications shall be removed and replaced at no cost to the 
Department. 

 
2. The installation instructions and specifications shall be given to the Engineer 7 days prior 

to the installation. 
 
3. The Preformed Expansion Joint shall be installed in the presence of the Engineer. 
 
4. The joint opening in the concrete shall be cleaned by sandblasting and shall be dry and 

free of oil and other deleterious materials before the installation of the Preformed 
Expansion Joint. 

 
5. The installation of the Preformed Expansion Joint shall be completed between 45°F 

(7°C) and 90°F (32°C). 
 
6. Any joint material damaged during corrective grinding shall be replaced at no cost to the 

Department. 
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Method of Measurement 
 
1. The Preformed Expansion Joint shall be measured for payment by the linear foot (meter) 

of the joint properly installed and accepted by the Engineer. 
 
2. Pay limits for the Preformed Expansion Joints shall be the horizontal distance from end 

to end along the centerline of the joint assembly at the locations shown in the plans and 
1 foot (0.3 m) upward at the gutter line if shown. 

 
Basis of Payment 
 
1.                        Pay Item     Pay Unit 

Preformed Expansion Joint, Type ___   Linear Foot (LF) [Meter (m)] 
Precompressed Polyurethane Foam Joint, Type ___ Linear Foot (LF) [Meter (m)] 

 Preformed Silicone Joint, Type ___    Linear Foot (LF) [Meter (m)] 
 
2. Payment is full compensation for furnishing and installing the Preformed Expansion Joint 

and for all labor, equipment, tools and incidentals necessary to complete the work. 
 
 

PREPARATION OF BRIDGE AT STATION 693+05.00 
 
Description 
 
Preparation of the existing bridge Structure(s) shall be in accordance with the pertinent 
provisions of Section 704 of the Standard Specifications. 
 
The provision here-in provides guidance for various items that may be encountered in during the 
repair or construction process.  It is a blanket statement and not all sections will pertain to each 
specific project or structure. 
 
Removal Items 
 
The work shall include all work prescribed in the plans necessary to prepare the existing bridge 
for repair including any of the following that apply: 
 
 a. The removal of the existing concrete bridge railings to the limits shown in the 

plans. 
 
 b. The removal of the existing steel bridge railing.  
 
 c. The removal of concrete curbs. 
 
 d. The removal of bearing devices. 
 
 e. The removal of abutment wings, grade beams or bridge approach slabs. 
 
 f. The saw cutting and breaking back of the existing structures to the limits shown 

on the plans. 
 
 g. The removal of the existing bearing devices or back-walls. 
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 h. The breaking back of the existing concrete slope protection to the limits shown 
on the plans. 

 
 i. The drilling of holes for dowel bars and the furnishing and placing of epoxy 

compounds for the dowel bars as shown or noted on the plans. 
 
 j. The field drilling of holes in the existing girders and the installation of the plates 

and angles necessary for attaching new bent plate separators to the existing 
girders as shown on the plans. 

 
 k. The removal of the existing pier cap to the limits shown on the plans. 
 
 l. The breaking back of the existing abutment cap and wing walls to the limits 

shown on the plans. 
 
 m. The welding of studs on to the existing nose angles at the piers. 
 
 n. The cleaning and roughening of the existing concrete that comes into contact 

with the new work. 
 
 o. The cleaning, straightening and extending of the existing reinforcing steel into the 

new work. 
 
 p. The cleaning and repainting of the ends of the existing girders at the abutments. 
 
 q. The cleaning and removal of loose rusted areas of piling to be incorporated into 

the new work. 
 
 r. The removal of expansion devices and/or expansion joint material as shown in 

the plans.  
 
 s. The breaking back of the existing wing concrete bearing piles and concrete sheet 

piles 2’-0” below the finished grade. 
 
Phasing 
 
This section not applicable unless the need for phasing is indicated on the plans 
 
The existing structure may be used to maintain traffic during the phased construction.  The work 
shall be done in phases according to the details shown on the plans. 
 
Disposal of Materials 
 
If there are lead plates under the existing steel rail posts, the lead plates shall be recycled in 
accordance with Subsection 203.01 Paragraph 3. (Environmental Requirements) of the 
Standard Specifications for Highway Construction as prescribed for lead plates under existing 
bearings. 
 
Portions of the existing tie rods between the wings may be removed.  These tie rods shall be 
assumed to be painted with a lead paint.  The portions of the tie rods that are removed shall be 
recycled in the same manner as described for lead plates in Section 203 of the Standard 
Specifications for Highway Construction.  All other work involved with the removal and handling 
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of these tie rods shall be in accordance with Section 732 of the Standard Specifications for 
Highway Construction. 
 
Extreme caution shall be exercised in removing the existing bridge or bridge components so 
that no material or debris falls upon the roadway (if so located) below the bridge.  The 
Contractor shall take adequate precautions to protect all traffic and roadways.  No material or 
debris resulting from the preparation shall be permitted to fall upon the roadway below the 
bridge. 
 
Broken concrete resulting from the preparation shall be made available for use as riprap, as 
shown on the plan.  All other material resulting from the removal shall become the property of 
the Contractor and shall be promptly removed from the right-of-way. 
 
If the existing concrete deck is covered with bituminous overlay and the material is to be used 
as broken concrete riprap, the overlay shall be removed prior to the removal of the structure.  
No bituminous material may be used as broken concrete riprap. 
 
All material resulting from the removal of specified bridge components shall become the 
property of the Contractor and shall be promptly removed from the right-of-way. 
 
Basis of Payment 
 
1.                             Pay Item    Pay Unit 

Preparation of Bridge at Station 693+05.00  Each (EA) 
 
 

EXISTING REINFORCEMENT ENCOUNTERED DURING REPAIR 
 
When existing reinforcing steel is broken or has a section loss greater than 20%, the Contractor 
shall lap splice the existing bar with a bar of matching size. Lap splices shall be as given in the 
following table: 
 
                Non-epoxy   Epoxy 
Bar #  Length (in.)    Length (in.) 
   4      15   18 
   5      20   24 
   6      26   31 
   7      33   39 
   8      45   54 
   9      59   71 
 10      74   89 
 11      95            139 
 
The bar used to splice, shall lap, by the length given above, with a portion of the existing bar of 
which 80% or more of the full section is present, on either side of a break or deteriorated or 
damaged segment.  All existing reinforcing steel exposed, during removal of defective concrete, 
and to be incorporated into the new work, shall be blast cleaned to remove all rust and corrosion 
and reformed, as required, to assume its original (intended) shape.  For any reinforcing bar that 
has more than 2/3 of its diameter exposed, the existing concrete shall be removed so that a 
minimum clearance of 3/4” is provided all around the bar for the placement of new concrete. 
 
All material, labor, tools, equipment and incidentals shall be subsidiary to other work for which 
payment is made. 
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PAINTING STRUCTURAL STEEL AT STATION 693+05.00 
 
The pay item “PAINTING STRUCTURAL STEEL AT STATION 693+05.00” shall include 
painting of girder ends and bearings at the abutments.  Surfaces shall be abrasive blasted to an 
SSPC-SP10 level of surface preparation, and in accordance with the manufacturer’s product 
data sheets.  Surface profile after abrasive blasting shall be in accordance with manufacturer’s 
recommendations. 
 
Removal of lead paint shall be done in accordance with Section 732 of the Standard 
Specifications for Highway Construction. Existing paint shall be assumed to be lead based 
unless confirmed otherwise by test.  Abrasive blast particles shall be contained and recovered. 
 
After abrasive blasting, the Contractor shall test for the presence of soluble salts using a 
CHLOR*TEST kit.  If salts are detected, the substrate shall be pressure washed with 
CHLOR*RID in accordance with manufacturer’s recommendations until the salt is removed. 
 
The surface shall exhibit the cleanliness required by the coating manufacturer prior to applying 
the coating. 
 
The Contractor shall provide a finish coat in a color and gloss approved by the Engineer. 
 
The Contractor shall apply each coat to the thicknesses specified. 
 
The Contractor shall measure the thickness of each coat using nondestructive magnetic dry film 
thickness gages.  The Contractor shall comply with SSPC-PA2 for the calibration and use of the 
gages, and the frequency of thickness measurements.  Spot readings 120% of the specified 
maximum and 80% of the specified minimum are acceptable, provided the average thicknesses 
are within the specified tolerances. 
 
If there are questions regarding the non-destructive measurements of coating thickness, a 
Tooke Gage (destructive scratch gage) may be used when authorized by the Engineer.  The 
Contractor shall conduct measurements in accordance with ASTM D4138, but limit the use of 
the gage to a minimum of locations.  The Contractor shall mark and repair all damage caused 
by the destructive testing, whether created by the Engineer or the Contractor. 
 
The Contractor shall apply additional coating of the same type to areas of insufficient thickness.  
The Contractor shall use care during application to assure that all repairs blend in with the 
surrounding surfaces. 
 
Select one of the following coating systems: 
 
Carboline Company          
Contact: Jesse Hartman  
Preferred Products Corp. 231 S. 3rd St. Suite B Burlington IA 52601  
319-754-4823  
Prime Coat  Carbozinc 11 HS, solvent based inorganic zinc  
Intermediate Coat:  Carboguard 893, Cycloaliphatic Amine 

Epoxy  
Final Coat  Carbothane 133HB, aliphatic acrylic-

polyester polyurethane  
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 INTERNATIONAL  
Contact: Eric Shelton (785) 817-0150  
DEVOE HIGH PERFORMANCE COATINGS  
Prime Coat:  Catha-Coat 304L, solvent based ethyl silicate inorganic 

zinc or  
Catha-Coat 302H, reinforced inorganic zinc silicate  

Intermediate Coat:  Bar-Rust 231, multi-purpose epoxy mastic  
Final Coat:  Devthane 378, acrylic aliphatic urethane  
Or  
INTERNATIONAL  
Prime Coat:  Interzinc 22HS  
Intermediate Coat:  Interguard 475HS  
Finish Coat:  Interthane 870  
 

PPG Industries, Inc.        
Contact: Ron Wolfe  
Technical Sales Representative  
712-355-1954 PPG - Protective and Marine Coatings  
536 College Rd  
Council Bluffs, Ia. 51503  
Prime Coat  METALHIDE 1001 Inorganic Zinc Rich Coating (97-673 

series)  
Intermediate Coat:  PITT-GUARD Direct-To-Rust Epoxy Mastic Coating (97-

145 series)  
Final Coat  PITTHANE High Build Semi-Gloss Urethane Enamel 

(95-8800 series)  
 
Sherwin Williams Company  
Contact: Joe Wishard (402) 699-6994  
Prime Coat:  Zinc Clad II LV Inorganic Zinc-Rich  
Intermediate Coat:  Macropoxy 646 Fast Cure Epoxy  
Final Coat:  Acrolon 218 HS Acrylic Polyurethane  
or  
Prime Coat:  Corothane I – Zinc Primer Corothane I – GalvaPac Zinc 

Primer  
Intermediate Coat:  Corothane I – Mastic  
Finish Coat:  Corothane I – Aliphatic Finish Coat  
 

Payment shall be considered full compensation for fulfillment of the requirements of this 
provision.  Payment shall be made at the contract unit price as a lump sum (LS.) 

 
PORTLAND CEMENT CONCRETE 

(J-15-0813) 
 

Paragraph 1. of Subsection 1002.02 in the Standard Specifications is amended to include the 
following: 
 

 b. Concrete mixes will be in accordance of Table 1002.02. 
 
Paragraph 3. of Subsection 1002.02 is void and superseded by the following: 
 

3. Type 1PF and 1PN cement shall be used for all classes of concrete except for 
pavement repair.  Pavement repair shall include Type I/II Portland cement for 
Class PR1 concrete and Type III Portland cement shall be used in Class PR3 
concrete.  Type 1P cement shall meet all requirements of ASTM C 595. 

 

Tables 1002.02, 1002.02M and 1002.03 in Subsection 1002.02 are void and superseded by the 
following: 
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ENGLISH 
TABLE 1002.02 

Concrete Mixes (Cubic Yard Batch) 

Class of 
Concrete 

(1) 
Base Cement 

Type* 

Portland 
Cement 

(Min. 
lb/cy) 

Pre-Blended 
Class F 

Fly Ash or 
Pozzolan* 
(Min. lb/cy) 

Slag 
Cement 

(Min. lb/cy) 

Class C 
Fly Ash 

(Min. lb/cy) 

Silica  
Fume 

(Min. lb/cy) 

Total 
Cementitious 

Materials 
(Min. lb/cy) 

Total  
Agg. 

(Min. lb/cy) 

Total  
Agg. 

(Max. lb/cy) 

Coarse 
Agg. (%) 

(3) 
Type of Coarse 

Agg.**** 

Air Content 
(% Min.-Max.) 

(2) 

Water/Cement 
Ratio Max. 

(4) 

 Required 
Strength 
(Min. psi) 

(7) 

47B** 1PF/1PN 423 141 0 0 0 564 2850 3150 30±3 Limestone 7.5 -10.0 0.48 3500 

47B*** 1PF/1PN 423 141 0 0 0 564 2850 3150 30±3 Limestone 6.0 - 8.5 0.48 3500 

47BD 1PF/1PN 494 164 0 0 0 658 2500 3000 30±3 Limestone 6.0 - 8.5 0.42 4000 

PR1 I/II 752 0 0 0 0 752 2500 2950 30±3 Limestone 6.0 - 8.5 0.36 3500 

PR3 III 799 0 0 0 0 799 2500 2950 30±3 Limestone 6.0 - 8.5 0.45 3500 

SF I/II 564 0 0 0 25 589 2850 3200 50±3 Limestone 6.0 - 8.5 0.36 4000 

47BHE 1PF/1PN 564 188 0 0 0 752 2500 3000 30±3 Limestone 6.0 - 8.5 0.40 3500 

BX(8) 1PF/1PN 423 141 0 0 0 564 2850 3150 0 0 (5) 6.0 - 8.5 0.48 3500 

47BFS**(6) 1PF/1PN 338 113 113 0 0 564 2850 3150 30±3 Limestone 7.5 -10.0 0.48 3500 

47BFS***(6) 1PF/1PN 338 113 113 0 0 564 2850 3150 30±3 Limestone 6.0 - 8.5 0.48 3500 

47BDFS(6) 1PF/1PN 396 131 131 0 0 658 2850 3000 30±3 Limestone 6.0 - 8.5 0.42 3500 

(1) Each class shall identify the minimum strength requirement.  (For example, 47B-3500, where the last four digits indicate the strength in pounds per 
square inch.  In the chart, strength of 3500 psi is indicated for 47B-3500; however, other strengths may be authorized elsewhere in the contract.  The 
classes shown in the chart are typical examples.) 
All classes of concrete shall be air-entrained, and a water-reducing admixture shall be used. 
A slump test shall be performed to check for consistency and/or workability.  Any increase in slump must be pre-approved by the Engineer. 
A water reducer admixture shall be used at the manufacturer’s recommendations. 

(2) As determined by ASTM C 138 or ASTM C 231. 
FOR INFORMATION ONLY.  The Contractor may develop a Quality Control Program to check the quantity of air content on any given project; such as 
checking the air content behind the paver. 

(3) Coarse aggregate shall be limestone unless otherwise specified. 
(4) The Contractor is responsible to adjust the water/cement ratio so that the concrete supplied achieves the required compressive strength without exceeding 

the maximum water/cement ratio.  The minimum water/cement ratio for any slip form concrete pavement is 0.38, unless the Contractor obtains written 
approval from the NDR Materials & Research Division prior to any placement on the project.  The Contractor may request approval from Materials & 
Research in writing to change the water/cement ratio to 0.36. 

(5) Single aggregate (sand-gravel) used for these classes of concrete. 
(6) 47BFS is an acceptable substitute for 47B and 47BDFS is an acceptable substitute for 47BD. 
(7) For acceptance of each class of concrete, refer to the specifications. 
(8) For temporary surfacing, straight Type I/II cement is allowed. 
(*) Mixes with Type 1PF and 1PN are pre-blended or interground with Class F fly ash or Class N Pozzolan by the cement mill producer at a rate of 25%±2%, no 

additional Class F fly ash or Class N Pozzolan is added at the batch plant.  Lithium Nitrate may be used in place of Class F fly ash or Class N Pozzolan, see 
Section 1007 of the Standard Specifications as modified in these Special Provisions. 

(**) For slip form applications. 
(***) For hand-pours and substructures applications. 

(****) Quartzite aggregate can be used in place of limestone providing the aggregate meets Paragraph 3.b. of Subsection 1033.02. 
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METRIC 
TABLE 1002.02 

Concrete Mixes (Cubic Meter Batch) 

Class of 
Concrete 

(1) 

Base 
Cement 
Type* 

Portland 
Cement 

(Min. 
kg/m3) 

Pre-
Blended 
Class F 

Fly Ash or 
Pozzolan* 
(Min. kg/m3) 

Slag 
Ceme

nt 
(Min. 

kg/m3) 

Class C 
Fly Ash 

(Min. 
kg/m3) 

Silica  
Fume 
(Min. 

kg/m3) 

Total 
Cementitious 

Materials 
(Min. kg/m3) 

Total 
Agg. 
(Min. 

kg/m3) 

Total  
Agg. 
(Max. 

kg/m3)) 

Coarse 
Agg. (%) 

(3) 
Type of Coarse 

Agg.**** 

Air Content 
(% Min.-Max.) 

(2) 

Water/Cement 
Ratio Max. 

(4) 

Required 
Strength 

(Min. Mpa) 
(7) 

47B** 1PF/1PN 251 84 0 0 0 335 1691 1869 30±3 Limestone 7.5 -10.0 0.48 25 

47B*** 1PF/1PN 251 84 0 0 0 335 1691 1869 30±3 Limestone 6.0 - 8.5 0.48 25 

47BD 1PF/1PN 293 97 0 0 0 390 1483 1780 30±3 Limestone 6.0 - 8.5 0.42 30 

PR1 I/II 446 0 0 0 0 446 1483 1750 30±3 Limestone 6.0 - 8.5 0.36 25 

PR3 III 474 0 0 0 0 474 1483 1750 30±3 Limestone 6.0 - 8.5 0.45 25 

SF I/II 335 0 0 0 15 349 1483 1899 50±3 Limestone 6.0 - 8.5 0.36 30 

47BHE 1PF/1PN 335 112 0 0 0 446 1483 1780 30±3 Limestone 6.0 - 8.5 0.40 25 

BX(8) 1PF/1PN 251 84 0 0 0 335 1691 1869 0 0 (5) 7.5 - 8.5 0.48 25 

47BFS**(6) 1PF/1PN 201 67 67 0 0 335 1691 1869 30±3 Limestone 7.5 -10.0 0.48 25 

47BFS***(6) 1PF/1PN 201 67 67 0 0 335 1691 1869 30±3 Limestone 6.0 - 8.5 0.48 25 

47BDFS(6) 1PF/1PN 234 78 78 0 0 390 1483 1780 30±3 Limestone 6.0 - 8.5 0.42 30 

(1) Each class shall identify the minimum strength requirement.  (For example, 47B-25, where the last two digits indicate the strength in MPa.  In the chart, 
strength of 25 MPa is indicated for 47B-25; however, other strengths may be authorized elsewhere in the contract.  The classes shown in the chart are 
typical examples.) 
All classes of concrete shall be air-entrained, and a water-reducing admixture shall be used. 
A slump test shall be performed to check for consistency and/or workability.  Any increase in slump must be pre-approved by the Engineer. 
A water reducer admixture shall be used at the manufacturer’s recommendations. 

(2) As determined by ASTM C 138 or ASTM C 231. 
FOR INFORMATION ONLY.  The Contractor may develop a Quality Control Program to check the quantity of air content on any given project; such 
as checking the air content behind the paver. 

(3) Coarse aggregate shall be limestone unless otherwise specified. 
(4) The Contractor is responsible to adjust the water/cement ratio so that the concrete supplied achieves the required compressive strength without exceeding 

the maximum water/cement ratio.  The minimum water/cement ratio for any slip form concrete pavement is 0.38, unless the Contractor obtains written 
approval from the NDR Materials & Research Division prior to any placement on the project.  The Contractor may request approval from Materials & 
Research in writing to change the water/cement ratio to 0.36.. 

(5) Single aggregate (sand-gravel) used for these classes of concrete. 
(6) 47BFS is an acceptable substitute for 47B and 47BDFS is an acceptable substitute for 47BD. 
(7) For acceptance of each class of concrete, refer to the specifications. 
(8) For temporary surfacing, straight Type I/II cement is allowed. 
(*) Mixes with Type 1PF and 1PN are pre-blended or interground with Class F fly ash or Class N Pozzolan by the cement mill producer at a rate of 25%±2%, 

no additional Class F fly ash or Class N Pozzolan is added at the batch plant.  Lithium Nitrate may be used in place of Class F fly ash or Class N 
Pozzolan, see Section 1007 of the Standard Specifications as modified in these Special Provisions. 

(**) For slip form applications. 
(***) For hand-pours and substructures applications. 

(****) Quartzite aggregate can be used in place of limestone providing the aggregate meets Paragraph 3.b. of Subsection 1033.02. 
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Table 1002.03 
Table of Acceptable Concrete Class 

Class Acceptable Class for  
BX 47B, 47BD, or 47B-HE 
47B       47BD, or 47B-HE 

 
Paragraph 5, 6, 7, 8, 9, and 10 of Subsection 1002.02 are void and superseded by the following: 
 

5. Class PR1 and PR3 Concrete: 
 

a. The calcium chloride for use in PR concrete shall be either: 
 

(1) A commercially prepared solution with a concentration of 
approximately 32 percent by weight. 

 
(2) A Contractor prepared solution made by dissolving 4.5 pounds 

(0.54 Kg) of Grade 2 or 6.2 pounds (0.74 Kg) of Grade 1 calcium 
chloride per gallon (liter) of water to provide a solution of 
approximately 32 percent by weight. 

 
b. The 7.4 pounds (10.89 Kg) of water in each gallon (liter) of solution shall 

be considered part of the total water per batch of concrete. 
 

c. The calcium chloride solution shall be added, just prior to placement, at a 
rate of 0.375 gallons/100 pounds of cement (1.4 lb. calcium chloride per 
100 lb. cement) [3.13 L/100 Kg of cement (1.4 Kg calcium chloride per 
100 Kg cement)]. 

 
d. Class A, Flaked or Pellet Calcium Chloride shall be added at a rate not to 

exceed 2.0 percent of the weight of the cement for Grade 1, or 
1.6 percent of the weight of the cement for Grade 2.  Grade 1 Calcium 
Chloride purity is between 70 and 90 percent and Grade 2 Calcium 
Chloride is between 91 and 100 percent. 

 
e. Where mixing trucks are used: 

 
(1) For Class PR3 concrete, calcium chloride shall be thoroughly 

mixed into the concrete before placement.  The minimum mixing 
time is 2 minutes. 

 
(2) For Class PR1 concrete, calcium chloride shall be added first and 

then the concrete mixed at least 2 minutes or as required by 
manufacturer.  Next, the Type F high range water-reducer 
admixture is added and the concrete is mixed an additional 
5 minutes. 

 
f. Where continuous batching equipment is employed, such as a concrete 

mobile mixer, the calcium chloride solution and Type F high range 
water-reducer admixture shall be incorporated in the concrete through a 
flow meter. 
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6. Class High Early (HE) Concrete 
 

a. High Early (HE) strength concrete shall be cured as prescribed in 
Subsection 603.03, Paragraph 7.  The Contractor shall take necessary 
curing measures so the required strength is achieved. 

 
b. High Early concrete shall achieve a compressive strength of 3,500 psi 

(25 MPa) at 48 hours after placement. 
 

c. The 48-hour compressive strengths shall be used to determine pay factor 
deductions for high early concrete in accordance with Table 603.03. 

 
d. A non-calcium chloride accelerator shall be used when the ambient 

temperature at the time of the placement of concrete is 70°F or less. 
 

e. When requested by the Contractor, the maturity method, as provided in 
NDR C 1074, may be used in lieu of the requirements of Subsection 
603.03, Paragraphs 11.c. and d. to determine the strength of concrete 
pavement for the purpose of early opening to traffic and acceptance.  
Requests by the Contractor for use of the maturity method shall be on a 
project basis and shall be made in writing to the Engineer. 

 
7. The yield of the concrete proportions shall be determined and adjusted by the 

Producer or Engineer. 
 
Subsection 1002.02 is amended to include the following: 
 
 11. All Classes of Concrete with the exception of PR1 and PR3 shall have a 

Durability Factor not less than 70 and a mass loss not greater than five percent 
after 300 freeze/thaw cycles when tested in accordance with ASTM C 666.  The 
freeze/thaw testing shall be conducted according to Procedure A. 

 
Paragraph 1. and 2. of Subsection 1002.03 is void and superseded by the following: 
 
 1. The Contractor shall identify the plant that will supply the concrete 14 days 

before use and be entirely responsible for its calibration, batching of concrete, 
aggregate and sampling of cement per NDR Sampling Guide. 

 
  a. The Contractor shall be responsible for the following: 
   1) Batching concrete. 
   2) Contractor shall sample aggregate from the conveyor belt or 

stockpile.  Gradations from a split sample shall be reported to the 
Engineer at the frequency required by the Materials Sampling 
Guide. 

    i. Contractor shall retain possession of the split samples on-
site at the Contractor’s facility until such a time as 
determined by the Engineer. 

     a) At the pre-construction meeting: 
      1) Contractor shall determine the location of 

testing and report the names of the 
technician performing the sampling and 
testing. 
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      2) Engineer will notify the Contractor of the 
retrieval of the split samples. 

    ii. The Contractor shall immediately seal the split sample 
after splitting and before testing has begun.  The cloth 
sample bag shall be supplied by the Contractor. 

    iii. The sampling splitting and placement of the security seal 
of aggregate samples shall be witnessed by certified 
Department personnel. 

    iv. Contractor shall secure the split sample using a 
consecutively numbered security seal of 75 pounds 
breaking strength provided by the Department.  The 
Contractor shall use the consecutively numbered security 
seals to identify and track each Aggregate Class.  Samples 
that are not consecutively numbered will be investigated 
for custody of the sample and the Engineer may cease 
production until it is determined what action will be 
required. 

    v. The Contractor shall report the security seal tracking 
number with the split sample gradation. 

 
  b. The following training shall be required for personnel who oversee the 

batching of the concrete: 
   1) Concrete technician personnel. 
    i. Concrete Plant Technician 
   2) Portland cement sampler. 
    i. NDR Portland Cement Sampler. 
 
 2. Portland Cement Concrete shall be supplied by certified Ready Mix Plants that 

are in compliance with the requirements in the Quality Control Manual, Section 3, 
-- Certification of Ready Mixed Concrete Production Facilities published by the 
National Ready Mixed Concrete Association.  Refer to NDR Material Sampling 
Guide for the policy on stationary and portable plants. 

 
Paragraph 4. of Subsection 1002.03 is void and superseded by the following: 
 

4. a. Mix times shall meet the requirements of ASTM C 94.  Mixing time tests 
shall be repeated whenever the concrete appearance indicates that 
mixing was inadequate. 

 
 b. Batch plants that are transporting the concrete in non-agitating trucks, the 

mixing time will not be less than 60 seconds, and for agitating trucks, the 
mixing time will not be less than 45 seconds. 

 
 c. The Certification of stationary and portable ready mix plants will conform 

to the tests that are required in the NDR Materials Sampling Guide. 
 
Paragraph 6. of Subsection 1002.03 is void and superseded by the following: 
 
 6. Batch tickets shall be prepared as prescribed in the National Ready Mixed 

Concrete Associations Quality Control Manual.  The Contractor shall keep all 
gradations and batch tickets until final acceptance by the Department.  Projects 
that have less than 200 cubic yards of concrete placed will be allowed to have 
handwritten tickets.  The concrete batch tickets shall show batch weights, 
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aggregate moisture, admixtures used, water, and mix design calculations.  A 
copy of the batch ticket shall be given to the Engineer upon delivery of concrete. 

 
Paragraph 8. of Subsection 1002.03 is void and superseded by the following: 
 
 8. Aggregate from a dry pit and coarse aggregate shall be uniformly saturated with 

water before it is used.  The wetting shall begin 24 hours before concrete mixing 
to allow complete saturation. 

 
Paragraph 1.b. of Subsection 1002.04 is void. 
 
Paragraph 6 of Subsection 1002.04 is void and superseded by the following: 
 

6. Compressive strength tests shall be made in accordance with ASTM C 39.  
Compressive strength cylinders shall be cured in accordance with ASTM C 31 
paragraph 10.  The compressive strength requirements shall be as specified.  In 
general, 7-day compressive strength should be 70 percent of the 28-day 
compressive strength. 

 
Subsection 1002.04 is amended to include the following: 
 
 8. Aggregate Acceptance, Verification, Sampling and Testing: 
 
  a. The aggregate will be accepted based on the Contractor’s testing results 

except as noted below. 
 
  b. The aggregate verification sampling and testing by the Department will be 

randomly selected and tested according to sublot sizes in Table 1002.5 
 

Table 1002.05 
Aggregate Class Lot Sublot 
E and F 3000 tons 1000 tons 
A, B and C 6000 tons 2000 tons 

 
  c. The results of Contractor split sample will be verified by the Department’s 

verification tests.  Any samples outside of the tolerances as specified 
according to the Materials Sampling Guide, Section 28 under the 
Acceptable Tolerance Limits for Independent Assurance will result in an 
Independent Assurance (IA) review of testing and may result in the 
Department test results being applied. 

 
  d. On any given Lot, if the results of the gradation from the verification test 

are within Department’s specification, the Contractor’s results will be used 
for the entire lot.  On any given Lot, if the gradation results from the 
verification test are outside Department’s specification, further 
investigation will be initiated by the Engineer for that sublot.  Any or all of 
the remaining Department sublot samples may be tested and the 
Department sublot test results may be applied to the respective sublot 
and the acceptance will apply. 
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  e. When verification tests are within testing tolerance but results show a 
consistent pattern of deviation from the split sample results, the Engineer 
will exercise one or more of the following: 

 Cease production 
 Request additional verification testing 
 Initiate a complete IA review 

 
f. Independent Assurance (IA) Review of Testing: 
 1) The Contractor shall allow the Department personnel access to 

the Contractor’s laboratory to conduct IA review of technician 
testing procedures and apparatus.  Any deficiencies discovered in 
the Contractor’s testing procedures will be reported to the 
Contractor and corrected by the Contractor. 

 2) During IA review, the Department personnel and the Contractor 
shall split a sample for the purpose of IA testing.  The samples 
selected will be tested in the Department’s Branch Laboratory.  
Any IA test results found to be outside of defined testing 
tolerances as stated in Paragraph 8.c. of Subsection 1002.04 will 
be reported to the Contractor.  The Contractor shall immediately 
correct any deficiencies found during the IA review. 

 
g. If the project personnel and the Contractor cannot reach agreement on 

the accuracy of the test results, the Department Central Laboratory will be 
asked to resolve the dispute, which will be final.  All dispute resolutions 
will be in accordance with the Quality Assurance Program requirements in 
the NDR Materials Sampling Guide. 

 
 

PORTLAND CEMENT 
(J-15-0812) 

 
Section 1004 in the Standard Specifications is void and superseded by the following: 
 
1004.01 – Description 
 
1. Portland cement is the binder in concrete, locking the aggregate into a solid structure.  It 

is manufactured from lime, silica, and alumina (with a small amount of plaster of 
gypsum). 

 
2. Equivalent alkali referred to herein is hereby defined as the sum of the sodium oxide 

(Na20e) and the potassium oxide (K20) calculated as sodium oxide (equivalent alkali as 
Na20e = Na20 + 0.658 K20). 

 
1004.02 – Material Characteristics 
 
1. Type I, Type II and Type III Portland cement shall conform to the requirements in ASTM 

C 150 with the following additional requirements: 
 
a. Portland cement shall not contain more than 0.60 percent equivalent alkali. 
 
b. Processing additions may be used in the manufacture of the cement, provided 

such materials have been shown to meet the requirements of ASTM C 465 and 
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the total amount does not exceed 1 percent of the weight of Portland cement 
clinker. 

 
2. Type 1PF or 1PN shall be a Type 1P made exclusively with Class “F” fly ash or Class N 

as the pozzolan.  Type 1P cement shall conform to the requirements as prescribed in 
ASTM C 595 and the following requirements: 

 
a. The pozzolan content shall be 25±2 percent of the cementitious materials by 

weight. 
 

b. The pozzolan shall be Class F fly ash or Class N pozzolan. 
 

c. Additional fly ash substitution shall not be allowed with Type 1P cement 
containing Class F fly ash or Class N pozzolan. 

 
1004.03 – Procedures 
 
1. The Contractor shall provide adequate protection for the cement against dampness. 
 
 a. Cement shall be hauled or stored in railroad cars, dry bulk trailers or in suitable 

moisture-proof buildings. 
 
 b. The use of tarpaulins for the protection of the cement against moisture will not be 

allowed. 
 
2. No cement which has become caked or lumpy shall be used. 
 
3. Cement which has been spilled shall not be used. 
 
4. Accepted cement which has been held in storage at the concrete mix plant more than 90 

days shall be retested. 
 

5. Cement coming directly from the manufacturer shall not be used until the temperature is 
150°F (66°C) or less. 

 
1004.04 – Acceptance Requirements 
 
1. a. Cements for use on NDR projects must be on the NDR Approved Products List. 
 
    b. Cements will be placed on the NDR Approved Products List based on conformance with 

the NDR Acceptance Policy for Portland and Blended Cements.  This information can be 
found on the NDR Materials and Research website. 

 
2. Portland cement chemical and physical test requirements shall conform to 

NDR Acceptance Policy for Portland and Blended Cements contained in the NDR’s 
Materials Sampling Guide. 

 
3. All cements shall be sampled and tested at the rate as described in the NDR’s Materials 

Sampling Guide. 
 
    a. NDR will inform the Contractor when a sample is required. 
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    b. A sample shall be taken by a Contractor’s Certified Portland Cement Sampler and must 
be under the supervision of NDR certified personnel. 
 

    c. The sample shall be taken at the plant from a bulk shipment of a rail car, dry bulk trailer, 
batch plant silo or from the line between the bulk truck and the silo.  Upon sampling, 
NDR will take custody of the sample. 
 

4. a. Blended cements shall be tested according to the provisions of ASTM C 1567.  The 
mortar bars shall be composed of the Type 1PF/1PN cement and sand/gravel from a 
Platte River Valley source approved by NDR Materials and Research Division.  The 
mortar bars for the ASTM C 1567 shall not exceed 0.10% expansion at 28-days.  To 
accommodate precision within multi-laboratory testing, expansion up to and including 
0.13% will be accepted for use.  If the expansion is above 0.13%, the material will be 
noncompliant. 

 
    b. Noncompliant material from the terminal or mill will be temporarily removed from the 

Approved Products List pending further investigation. 
 
5. If the noncompliant cement is removed from the Approval Products List, all shipments 

from the supplier will be held until the investigation of the failing samples have been 
completed by the NDR Materials and Research Division.  These procedures shall be in 
accordance with NDR Acceptance Policy for Portland and Blended Cements in the 
NDR’s Material Sampling Guide. 

 
 

WATER FOR CONCRETE 
(J-15-0512) 

 
Section 1005 in the Standard Specifications is void and superseded by the following: 
 
1005.01 – Description 
 
Water shall be free from objectionable quantities of oil, acid, alkali, salt, organic matter, or other 
deleterious materials and shall not be used until the source of supply has been approved. 
 
1005.02 – Material Characteristics 
 
1. Water which contains more than 0.25 percent total solids by weight shall not be used. 
 
2. When required by the Engineer, the quality of mixing water shall be determined by 

ASTM C 1603, ASTM C 114 and ASTM C 1602. 
 
3. Upon written request by the concrete producer and approval by Materials and Research, 

the concrete producer may utilize up to 10% wash water for batching fresh concrete, 
only in mixes using 1P under the following conditions: 

 
a. Wash water shall conform to the requirements in NDR’s Material Sampling 

Guide. 
 

b. Wash water must be clarified wash water that has been passed through a settling 
pond system. 
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c. Wash water must be scalped off of a settling basin that has been undisturbed for 
a minimum of 12 hours. 

 
d. Wash water must be metered into each load. 

 
e. Wash water quantities shall be shown on the batch ticket. 

 
 

CALCIUM CHLORIDE 
(J-15-0307) 

 
Section 1006 of the Standard Specifications is void and superseded by the following: 
 
1006.01 – Description 
 
Calcium Chloride shall be Type S (Solid) or Type L (Liquid).  Calcium Chloride can be used for, 
but not limited to, dust control and acceleration of the set of concrete. 
 
1006.02 – Material Characteristics 
 
The requirements for calcium chloride shall be as shown in ASTM D 98. 
 
1006.03 – Acceptance Requirements 
 
Acceptance shall be based on sampling and testing in accordance with AASHTO T 143 and 
requirements contained in the NDR Materials Sampling Guide. 
 
 
 

SECTION 1007 -- CHEMICAL ADMIXTURES 
(J-15-0211) 

 
Section 1007 in the Standard Specifications is void and superseded by the following: 
 
1007.01 -- Description 
 
1. Admixtures are materials added to Portland cement concrete to change characteristics 

such as workability, strength, imperviousness, freezing point, and curing. 
 
2. The Department's concrete admixture types are: 
 
 a. Type A - Water-Reducing Admixture - An admixture that reduces the quantity of 

mixing water required to produce concrete of a given slump. 
 
 b. Type B - Retarding Admixture - An admixture that slows the setting of concrete. 
 
 c. Type C - Accelerating Admixture - An admixture that speeds the setting and early 

strength development of concrete. 
 
 d. Type D - Water-Reducing and Retarding Admixture - An admixture that reduces 

the quantity of mixing water required to produce concrete of a given slump and 
slows the setting of concrete. 
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 e. Type E - Water-Reducing and Accelerating Admixture - An admixture that 

reduces the quantity of mixing water required to produce concrete of a given 
slump and speeds the setting and early strength development of concrete. 

 
 f. Type F - Water-Reducing, High Range Admixture - An admixture that reduces 

the quantity of mixing water required to produce concrete of a given slump by 
12 percent or greater. 

 
 g. Type G - Water-Reducing, High Range and Retarding Admixture - An admixture 

that reduces the quantity of mixing water required to produce concrete of a given 
slump by 12 percent or greater and slows the setting of concrete. 

 
 h. Air-Entraining - An admixture that encapsulates air in the concrete. 
 
 i. Lithium Nitrate – An admixture used to control the Akali-Silica-Reaction (ASR) in 

concrete. 
 
1007.02 -- Material Characteristics 
 
1. Type A through G admixtures shall meet the requirements in ASTM C 494. 
 
2. Air-entraining admixtures shall meet the requirements in ASTM C 260. 
 
3. Use of admixtures other than those cited may be requested by the Contractor. 
 
4. Admixtures shall not contain more than 1 percent of chlorides calculated as calcium 

chloride. 
 
5. Admixtures shall be used at the manufacturer's recommended dosage rates. 
 
6. The air-entraining admixture characteristics shall produce concrete with satisfactory 

workability and a total air content as prescribed in Table 1002.02. 
 
7. a. When using the Lithium Nitrate admixture, the Contractor shall submit to the Engineer: 
 

(i) A five pound sample of cement that will be used on the project. 
(ii) The Manufacturer’s method for determining the recommendation for the required 

dose rate based on the equivalent alkali content. 
(iii) Water content of the Lithium Nitrate admixture solution. 

 
    b. The Engineer will report the equivalent alkali content to the Contractor.  The Contractor 

shall use the reported equivalent alkali content to determine the required dose rate 
based on the manufacturer’s recommendation. 

 
1007.03 -- Procedures 
 
1. The process for adding admixtures to a ready mix truck on the project site involves 

positioning the load of concrete up to the truck chute, stopping short of discharge. 
 
 a. The admixture is then poured over the surface of the concrete and mixed for at 

least 5 minutes. 



Maintenance No. M1015 

- 55 - 

 
 b. No more than 1.3 gallons (5L) of water shall be used to rinse the admixture from 

the fins and top chute.  This water must be shown on the proportioning report 
and shall not exceed the water cement ratio. 

 
 c. When Lithium Nitrate is used, the portion of the admixture that is water will be 

shown on the proportioning report and shall not exceed the water cement ratio. 
 
 d. The Contractor is responsible for the addition of the admixture. 
 
2. a. If the air content is less than the minimum specified, addition of air-entraining admixtures 

is allowed. 
 
    b. The Contractor shall take measures based on manufacturer’s recommendations, that 

are within compliance of NDR Specifications, to bring the load of concrete into NDR 
prescribed limits according to Table 1002.02. 

 
    c. If the air content is then outside the limits in Table 1002.02, the load of concrete shall be 

rejected. 
 
1007.04 -- Acceptance Requirements 
 
1. a. Approved chemical admixtures are shown on the NDR Approved Products List. 
 
    b. Admixture approval shall be based upon annual certifications and certified test results 

submitted to the NDR Materials and Research Division. 
 
2. The admixture must be essentially identical in concentration, composition, and 

performance to the admixture tested for certification. 
 
3. Admixtures not identified on the NDR Approved Products List may be used under the 

following conditions: 
 
 a. A certificate of compliance and certified test results must be submitted to the 

NDR Materials and Research Division, and; 
 
 b. Approval for use must be given by the NDR Materials and Research Division. 
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FLY ASH AND CALCINED NATURAL POZZOLAN 
(J-15-0512) 

 
Subsection 1008.02 in the Standard Specifications is void and superseded by the following: 
 
1008.02 – Material Characteristics 
 
1. All fly ash and calcined clay natural pozzolan will be acceptance tested by the NDR 

Materials and Research Division.  This includes production plant samples and field 
samples. 

 
2. Fly ash shall conform to the requirements of Class C, Class F, and Class N pozzolan as 

defined in ASTM C 618 except that the maximum loss on ignition for Class F pozzolan 
shall be 3.0 percent.  Either class of fly ash shall not contain more than 1.5 percent of 
available alkalis as Na20e. 

 
3. Fly ash produced in furnace operations utilizing liming materials or soda ash (sodium 

carbonate) as an additive will not be acceptable. 
 
 
 

SILICA FUME 
(J-15-0307) 

 
Paragraph 2 of Subsection 1009.03 in the Standard Specifications is void and superseded by 
the following: 
 

2. Silica fume shall be protected from temperatures in excess of 90°F (32°C). 
 
 
 

LIQUID MEMBRANE-FORMING COMPOUNDS FOR CURING CONCRETE 
(J-15-0307) 

 
Subsection 1012.03 in the Standard Specifications is void and superseded by the following: 
 
1012.03 – Acceptance Requirements 
 
1. All curing compounds to be approved must be from the current calendar year with no 

carry-over from the previous years. 
 
2. Approved compounds are on the NDR Approved Products List. 
 
3. Products not on the NDR Approved Products List shall be sampled and tested in 

accordance with requirements of the NDR Materials Sampling Guide. 
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BITUMINOUS LIQUID COMPOUNDS FOR CURING CONCRETE 
(J-15-1007) 

 
Section 1013 in the Standard Specifications is void and superseded by the following: 
 
1013.01 – Description 
 
The compound shall consist essentially of an asphaltic base and shall be of a consistency 
suitable for spraying at temperatures existing at the time of construction operations.  It shall 
form a continuous, uniform film.  It shall be free of precipitated matter caused by conditions of 
storage or temperature.  The compounds shall be relatively nontoxic. 
 
1013.02 – Material Characteristics 
 
a. When tested in accordance with AASHTO T 155, the loss of water shall not be more 

than 0.11 lb/ft2 (0.55 kg/m2) of surface area at 3 days, unless otherwise specified by the 
Engineer. 

 
b. The Contractor has the option of using bituminous tack coat.  The tack coat shall 

conform to all requirements of Section 504. 
 
1013.03 – Acceptance Requirements 
 
Products shall be sampled and tested in accordance with requirements of the NDR Materials 
Sampling Guide. 
 
 

JOINT AND CRACK SEALING FILLER 
(J-15-0813) 

 
Section 1014 in the Standard Specifications is void and superseded by the following: 
 
1014.01 – Description 
 
Joint sealing filler shall be either a cold applied silicone product or an asphalt product (hot pour) 
conforming to the requirements of this Section.  The type of joint filler to be used shall be as 
specified in the plans or special provisions.  If not specified, any of the joint sealing fillers in this 
Section may be used. 
 
Crack sealing filler shall be a hot pour sealer conforming to the requirements of this Section. 
 
1014.02 -- Material Characteristics 
 
1. NE-3405 and NE-3405LM (hot pour) 
 
 a. NE-3405 joint and crack sealer shall conform to the requirements of ASTM 

D6690, Type II.  The material shall conform to the requirements of Table 1 with 
the following exception: 

 
  (i) The test of Bond, non-immersed, ASTM D5329, 3 specimens through 3 

cycles shall be run at 0F (-18oC), 100% extension. 
 



Maintenance No. M1015 

- 58 - 

 b. NE-3405LM (Low Modulus) joint and crack sealer shall conform to the 
requirements of ASTM D6690, Type IV.  The material shall conform to the 
requirements of Table 1. 

 
c. The test of Bond, non-immersed, ASTM-D5329, will be tested on concrete blocks 

that will be constructed by the NDR Concrete Laboratory.  The concrete blocks 
will be made of a 47B concrete mixture as prescribed in Section 1002 in the NDR 
Standard Specifications.  The design is amended so that no fly ash is used in the 
mixture.  All other specifications for Portland Cement Concrete apply. 

 
 d. Sample conditioning, preparation and heating shall be in accordance with ASTM 

D 5167 with the following exceptions: 
 
  (i) The following sentence of Section 8.1.2, “Also, if present, remove 

container liner by cutting it away”, is void and superseded by the 
following: 

 
 “Also, if present, as much of the polyethylene bag as possible, 

shall be removed by cutting it away.  Wholly-meltable type 
container in contact with the sample section shall be left in place.” 

 
  (ii) The last sentence of Section 8.1.2 “Solid Materials” is void and 

superseded by the following: 
 
    The entire vertical section which has been cut, shall be placed into 

the pot for melting. 
 
  (iii) The Section of 8.2.2.1 “Solid Materials” is void. 
 
  (iv) The Section of 8.2.3 is void and superseded by the following: 
 
    After the solid segment is added to the melter, the material shall 

be allowed to minimally melt to a uniform viscous state suitable for 
the installation of the stirrer or paddle.  The sample shall then be 
stirred for one full hour.  The oil bath temperature shall be 
regulated to bring the material to the maximum heating 
temperature within the one hour of stirring. 

 
  (v) The Section of 8.2.4.1 is void and superseded by the following: 
 
 During the one full hour of stirring, check the temperature of the 

material at maximum 15 minute intervals using a Type K 
thermocouple with the calibration verified in accordance with 
Section 6.1.7 to ensure conformance with specified temperature 
requirements.  Stop the mechanical stirrer when measuring 
temperatures.  If material temperatures ever exceed the maximum 
heating temperature, or ever drop below the minimum application 
temperature after the maximum heating temperature was reached, 
discard the sample and re-do the heating.  Maintain appropriate 
records of times and temperatures to verify conformance with 
specification requirements. 

 
  (vi) The Section of 8.2.4.2 is void. 
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 e. ASTM D 5329shall include the following changes: 
 
  (i) Sections 6.4 and 12.4 “Specimen Preparation” shall have the reference of 

“177 ml (6 oz.)” replaced with “3 oz.” 
 
  (ii) Section 6 “Cone Penetration, Non-Immersed” shall be superseded with 

the following exceptions: 
 
   1. Section 6.5 “Procedure” is void and superseded by the following: 
 
     Place the specimen in a water bath maintained at 77 +/- 

0.2°F (25 +/- 0.1C) for two hours immediately before 
testing.  Remove the specimen from the bath and dry the 
surface by shaking gently to remove free water from the 
surface of the specimen.  Using the apparatus described in 
Section 6.3, make one determination at or near the center 
of the specimen.  Take care to ensure the cone point is 
placed on a point in the specimen that is representative of 
the material itself, and is free of dust, water, bubbles, or 
other foreign material. 

 
   2. Section 6.6 “Report” is void and superseded by the following: 
 
     Record the value as penetration of the specimen in dmm 

units. 
 
  (iii) Section 12 “Resilience” shall be superseded with the following 

exceptions: 
 
    1. Section 12.5 “Procedure”, void the sentence “Make 

determinations at three points equally spaced from each 
other and less than 13mm (½ inch) from the container rim” 
and supersede with the sentence “Make one determination 
at or near the center of the tin.” 

    2. Section 12.6 “Report” is void. 
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2. Silicone Joint Sealer (cold applied) 
 
 a. Silicone joint sealers may be either self-leveling or non-sag and shall meet the 

requirements in Table 1014.01. 
 

                    Table 1014.01 
Silicone Joint Sealer Requirement 

Property Requirement Test 
As supplied: 
Specific Gravity 
 Work Time, minimum 
 Tack-Free, at 25°C 
 Cure Time, at 25°C, maximum 
 Full Adhesion, maximum 

 
1.010-1.515 
10 minutes 
20-360 minutes 
14 days 
21 days 

 
ASTM D792 

As cured, at 25°C + 1.5 
 Elongation, minimum  
 Durometer 
  Non-Sag, Shore A 
  Self-Leveling, Shore 00, minimum 
  Joint Movement Capacity 
  Tensile Stress, at 150% Elongation 

 
800% 
 
10-25 
40 
+100% to -50% 
45 psi 

 
ASTM D412 

 
ASTM D2240 
ASTM D2240 
ASTM C719 
ASTM D412 

 
1014.03 -- Packaging 
 
1. NE-3405 and NE-3405LM 
 
 a. The joint and crack sealer can be packaged in either cardboard box of wholly-

meltable type containers.  
 
  (i) Cardboard box containers shall be manufactured from double wall kraft 

board producing a minimum bursting test certification of 350 PSI (241 
N/cm2) and using water-resistant adhesives.  The use of metal staples or 
fasteners of any kind will be prohibited for closing the lids of the boxes.  
Tape or other like material is acceptable. 

 
1. The joint and crack sealer shall be in meltable [300°F (149C)] 

polyethylene bag(s). 
 

(ii) Wholly-meltable type containers, and any of their components, shall be 
fully meltable and integrational with the joint and crack sealer by the time 
the manufacturer’s minimum application temperature is reached. 

 
   1. The wholly-melted and integrated container must not adversely 

affect the test specifications of the joint and crack sealer. 
 
2. Silicone Joint Sealer 
 
 a. Each container shall include information regarding manufacturer and product 

name. 
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1014.04 -- Acceptance Requirements 
 
1. NE-3405 and NE-3405LM  
 
 a. Acceptance of the manufactured material is based on pre-approval by either on 

or off-site sampling.  Acceptable hot pour sealant lots are listed on the NDR 
Approved Products List. 

 
  (i) NDR on-site field sampling shall be in accordance with the NDR Materials 

Sampling Guide. 
 
  (ii). Off-site (Proxy) sampling shall be in accordance with ASTM D 6690. 
 
   1. Proxy sampling shall be overseen by an outside party approved 

by the NDR, preferably another DOT Agency.  Proxy samples 
shall include a manufacturer’s Certificate of Compliance.  Proxy 
samples shall also include a dated signature of origin by the 
Representative that is not affiliated with the manufacturer, and can 
either be on the Certificate of Compliance, or separate letter. 

 
   2. For convenience in both sampling and shipping samples, sample 

containers smaller than a manufacturer’s usual production 
containers are allowed, as long as the sample is 1500 grams min. 

 
   3. Samples shall be sent to the NDR Bituminous Laboratory, or 

alternatively, sent to an NDR-approved independent laboratory for 
testing which will be at no cost to the Department.  If a NDR-
approved independent laboratory will be used for testing 
purposes, the NDR Bituminous Laboratory must be notified so that 
NDR concrete blocks for Bond testing can be sent to it. 

 
2. Silicone Joint Sealer 
 
 a. Acceptance of applied silicone joint sealers shall be in accordance with the NDR 

Materials Sampling Guide. 
 
 b. Acceptable silicone joint sealer manufacturer products are listed on the NDR 

Approved Products List. 
  (i) For products that are not listed, approval may be based upon test results 

from an independent laboratory submitted to the NDR Concrete Materials 
Section by the manufacturer, and testing by the NDR.  Approval must be 
made prior to product use. 
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EPOXY COMPOUNDS AND ADHESIVES 
(J-15-0308) 

 
Section 1018 in the Standard Specifications is void and superseded by the following: 
 
1018.01 – Description 
 
This specification provides requirements for two-component, epoxy-resin bonding systems for 
use in non-load bearing applications and resin adhesives for application to Portland cement 
concrete. 
 
1018.02 – Material Characteristics 
 

1. Epoxy-resin bonding systems shall conform to the requirements of ASTM C 881.  
Approved systems are shown on the NDR Approved Products List. 

2. The classification of Epoxy-Resin Bonding Systems is as follows: 
 a. Type I For use in non-load bearing applications for bonding hardened 

concrete and other material to hardened concrete. 
  Type II For use in non-load bearing applications for bonding freshly mixed 

concrete to hardened concrete. 
  Type III For use in bonding skid resistant materials to hardened concrete, 

and as a binder in epoxy mortars or epoxy concretes. 
 b. Grade 1 Low viscosity. 
  Grade 2 Medium viscosity. 
  Grade 3 Non-sagging consistency. 
 c. Class A For use below 40°F (4°C); the lowest allowable temperature to be 

defined by the manufacturer of the product. 
  Class B For use between 40°F and 60°F (4°C and 15°C). 
  Class C For use above 60°F (15°C); the highest allowable temperature to 

be defined by the manufacturer of the product. 
  Class D For use between 40°F and 65°F (4°C and 18°C). 
  Class E For use between 60°F and 80°F (15°C and 26°C) 
  Class F For use between 75°F and 90°F (24°C and 32°C) 
3. Resin adhesives for embedding dowel bars, threaded rods, rebars and other 

fixtures in hardened concrete are shown on the NDR Approved Products List. 
1018.03 – Procedures 
 

1. The compounds shall be of the type and grade specified in the plans or as directed 
by the Engineer. 

2. The class of the compounds shall be selected for use according to climatic 
conditions at the time of application. 

3. All bonding surfaces shall be clean and free of all oil, dirt, grease, or any other 
materials which would prevent bonding. 

4. Mixing and application shall be in strict accordance with the manufacturer’s 
instructions. 

1018.04 – Acceptance Requirements 
 

1. Epoxy-resin bonding systems and resin adhesives approved for use are shown on 
the NDR Approved Products List. 

2. Epoxy-resin bonding systems that are not on the NDR Approved Products List may 
be accepted based on a manufacturer’s certificate of compliance. 
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DEFORMED METAL CENTER JOINT AND METAL KEYWAY 

(J-15-0307) 
 
Paragraph 1 a. of Subsection 1027.01 in the Standard Specifications is void and superseded by 
the following: 
 

a. Metal Center Joint: 
 

Metal center joint sections shall be manufactured from sheets no less than 
18 gauge [0.05 inch (1.3 mm)] thick and shall be of the size and trapezoidal 
shape shown in the plans.  The sections shall be punched along the centerline of 
the narrow face of the trapezoid to admit the tie bars required by the plans and 
also at intervals of not greater than 2 feet (600 mm) to receive pins that are 
driven vertically into the subgrade to support the metal center joint. 

 
 

AGGREGATES 
(J-15-1112) 

 
Table 1033.02B of Subsection 1033.02 in the Standard Specifications is void and superseded 
by the following: 
 

Table 1033.02B 
Aggregate Classes and Uses 

Aggregate Class Concrete Description 
A Overlay Concrete SF 
B 47B, 47B-HE, 47BD, PR 1, and PR 3 
C BX 

 
Table 1033.03B of Subsection 1033.03 in the Standard Specifications is void and superseded 
by the following: 
 

Table 1033.03B 
Aggregate Classes and Uses 

Aggregate Class Concrete Description 
E 47B, and 47B-HE 

47BD, PR 1, and PR 3 
F Overlay Concrete SF 

 
Paragraph 3.a.(3) of Subsection 1033.02 is void and superseded by the following: 
 
 (3) Aggregates from a dry pit shall be washed and have a sand equivalent not less 

than 90 percent. 
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SLAG CEMENT 
(J-15-0512) 

 
Description 
 
Slag cement shall meet the requirements of ASTM C 989, Grade 120. 
 
Material Characteristics 
 

1. All Slag cement will be acceptance tested by the NDR Materials and Research 
Division.  This includes production plant samples and field samples. 

 
Procedures 
 

1. Slag cement shall be protected, stored, handled, and sampled in the same 
manner as specified for Portland Cement in Sections 1002 and 1004 and the 
NDR Materials Sampling Guide. 

 
2. Each shipment of Slag cement sent to the project or ready mix plant shall be 

accompanied with a certificate of compliance from the supplier or manufacturing 
plant.  The certificate must include the following information: 

 

a. Name of the supplier or manufacturer. 
b. Source of the Slag cement. 
c. Consignee and destination of the shipment. 
d. Project number to be used on, if available, and date shipped. 
e. Railroad car number or truck identification number. 
f. Weight of the shipment. 
g. Certified test number representing the material being shipped. 
h. An unrepeated order number or other identification number so that each 

shipment is separately identified. 
i. The NDR specifications that the product is in compliance with. 
 

3. The following signed certification statement, or similar wording, must also be 
included on the form: 

 
"This is to certify that this shipment of Slag Cement meets the Specification Requirements of the 
 Nebraska Department of Roads for Slag Cement, Grade 120." 

 
 

Signed_______________________________________________ 
 
 

For__________________________________________________ 
(Supplier) 

 
 
4. Two copies of the certificate of compliance shall be sent with the shipment for the 

Engineer.  The Engineer will retain one copy for his/her file and send the other 
copy to the NDR Materials and Research Division to serve as notification of 
receipt and identification of the Slag cement. 
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5. Slag cement may be used as soon as it is received; provided it is accompanied 
by the proper certificate of compliance and the results of previous tests indicate a 
satisfactory product. 

 
Acceptance Requirements 
 

1. a. Approved Slag cement will be on the NDR Approved Products List. 
 

 b. Slag cement may be added to the NDR Approved Products List if it is in 
conformance with the NDR Acceptance Policy for Slag cement.  This 
information is available upon request from the Department's Concrete 
Materials Section. 

 
2. a. Should any sample indicate noncompliance with the specifications, use of 

material from that source based on certification only may be withheld.  It 
will be necessary that the Slag cement be held in special silos or bins at 
the plant or some facility under control of the company furnishing the Slag 
cement until such time that test results show compliance. 

 
 b. When it can be shown that continuing production from that plant has a 

high assurance of meeting specifications, material acceptance may once 
again be based on certification only. 

 
3. a. If tests made on field samples taken by the Department fail to meet any of 

the specification requirements, all shipments from the supplier will be held 
until tests have been completed by the NDR Materials and Research 
Division and approval for use is issued. 

 
 b. This procedure will be continued until it can reasonably be assured that 

the Slag cement from the supplier will again continue to meet contract 
requirements. 

 
 
 

DOWEL BARS 
(J-15-0812) 

 
Paragraph 1.c. of Subsection 1022.01 in the Standard Specifications is void and superseded by 
the following: 
 
 1. c. Both Type A and Type B coated dowel bars shall be coated with a bond breaker 

shown on the NDR Approved Products List, dipped in asphalt or paraffin, or 
greased in accordance with the specified requirements as shown in the Standard 
Plans. 
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EPOXY COATED REINFORCING STEEL 
(J-15-0509) 

 
Paragraph 5. of Subsection 1021.03 in the Standard Specifications is void and superseded by 
the following: 
 
 5. In order to protect the coated reinforcement from damage, the Contractor shall 

use padded or nonmetallic slings and padded straps.  Bundled bars shall be 
handled in a manner which will prevent excessive sagging of bars which will 
damage the coating.  If circumstances require storing coated steel reinforcing 
bars outdoors for more than two months, protective storage measures shall be 
implemented to protect the material from sunlight, salt spray and weather 
exposure.  Coated steel reinforcing bars, whether individual bars or bundles of 
bars, or both, shall be covered with opaque polyethylene sheeting or other 
suitable opaque protective material.  For stacked bundles, the protective covering 
shall be draped around the perimeter of the stack.  The covering shall be secured 
adequately, and allow for air circulation around the bars to minimize 
condensation under the covering.  Coated steel reinforcing bars, whether 
individual bars or bundles of bars, or both, shall be stored off the ground on 
protective cribbing.  The bundled bars shall not be dropped or dragged.  If, in the 
opinion of the Engineer, the coated bars have been extensively damaged, the 
material will be rejected.  The Contractor may propose, for the approval of the 
Engineer, alternate precautionary measures. 

 
 
 
 

PROPOSAL GUARANTY 
(A-40-0307) 

 
As an evidence of good faith in submitting a bid for this work, the bidder shall indicate the type 
of bid bond applied to this project in accordance with the Proposal Guaranty Bid Bond Section 
of these Special Provisions. 
 

* * * * * 
100INFAUG152013 
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                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           1 
                                                               DATE:    07/22/13 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: M1015             PROJECT(S): M1015 
 
 CALL ORDER NO. : 100 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  GROUP 6 BRIDGE AT STA. 693+05 
 
 ------------------------------------------------------------------------------- 
      |0001.08 BARRICADE, TYPE  |               |                | 
  0001|II                       |        384.000|         0.50000|        192.00 
      |                         |BDAY           |                | 
 ------------------------------------------------------------------------------- 
      |0001.10 BARRICADE, TYPE  |               |                | 
  0002|III                      |        192.000|                | 
      |                         |BDAY           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0001.90 SIGN DAY         |               |                | 
  0003|                         |       2592.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.28 TEMPORARY        |               |                | 
  0004|PAVEMENT MARKING REMOVAL |       9200.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.30 PAVEMENT MARKING |               |                | 
  0005|REMOVAL                  |       4100.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.44 TEMPORARY        |               |                | 
  0006|PAVEMENT MARKING, TYPE   |       9200.000|                | 
      |PAINT                    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0002.47 TEMPORARY        |               |                | 
  0007|PAVEMENT MARKING SURFACE |       9200.000|                | 
      |PREPARATION              |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0003.51 INSTALL CONCRETE |               |                | 
  0008|PROTECTION BARRIER       |       1750.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0003.56 RELOCATE         |               |                | 
  0009|CONCRETE PROTECTION      |       1750.000|                | 
      |BARRIER                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0003.70 TEMPORARY RUMBLE |               |                | 
  0010|STRIP                    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



                          NEBRASKA DEPARTMENT OF ROADS 
                                                               PAGE:           2 
                                                               DATE:    07/22/13 
                               SCHEDULE OF ITEMS 
 
 CONTRACT ID: M1015             PROJECT(S): M1015 
 
 CALL ORDER NO. : 100 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |0003.74 TEMPORARY        |               |                | 
  0011|TRAFFIC SIGNAL           |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |0030.60 MOBILIZATION     |               |                | 
  0012|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |6005.28 PREFORMED        |               |                | 
  0013|SILICONE JOINT, TYPE B   |         84.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6005.31 PREFORMED        |               |                | 
  0014|SILICONE JOINT, TYPE A   |         84.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6010.26 CLASS 47BD-4000  |               |                | 
  0015|CONCRETE FOR BRIDGE      |         29.400|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6020.00 REINFORCING      |               |                | 
  0016|STEEL FOR BRIDGE         |       9563.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6030.00 PREPARATION OF   |               |                | 
  0017|BRIDGE AT STATION        |          1.000|                | 
      |693+05.00                |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6081.00 STRUCTURAL STEEL |               |                | 
  0018|FOR SUPERSTRUCTURE       |       1404.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |6430.00 PAINTING         |               |                | 
  0019|STRUCTURE AT  693+05.00  |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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